ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 001 -1
VENDOR RANKI NG

CALL ORDER : 001 CONTRACT I D : 19991203001 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 09
CONTRACT TIME : 175 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : MOBI LE PRQIECT(S) : | M 10-1(118)

for constructing the Planing, Resurfacing, Traffic Stripe,
and Traffic Counting Equi pnent on |-10 fromMP. 0.000 at
the Mssissippi State Line to MP. 16.150, southwest of
Mobile. Length - 16.155 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 13008 MOBI LE ASPHALT COVPANY, LLC $ 7,716, 155.59 100. 0000%

2 23011 HOSEA O. WEAVER & SONS, | NC. $ 7,792,406.13 100. 9881%



Super pave Bitunmi nous Concrete \Waring

Surface Layer, 1/2" Maxi num Aggregate

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 001 -2
TABULATI ON OF BI DS
CALL ORDER : 001 CONTRACT I D : 19991203001 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 09
SET- ASI DE
| (1) 13008 | (2) 23011 |
| MOBI LE ASPHALT COVPANY, LLC | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
I | I
0010 206C001 1776. 000 SQYD| 26. 50000 47064. 00| 18. 47000 32802. 72|
Rermovi ng Concrete Pavenent | [ |
0020 206C009 1036. 000 SQYD| 5. 00000 5180. 00| 9. 67000 10018. 12|
Renovi ng Bitum nous Pavemnent | [ |
0030 206D001 100. 000 LF | 2.50000 250. 00| 1. 28000 128. 00|
Renovi ng Cuar dr ai | | [ |
0040 206D002 425.000 LF | 5. 30000 2252. 50| 4.62000 1963. 50|
Rerovi ng Curb | [ |
0050 206E019 2.000 EACH 87. 40000 174. 80| 128. 27000 256. 54|
Rermovi ng CGuardrail End Anchor (Type 10) | [ |
0060 210D022 281.000 CYIP| 8. 60000 2416. 60| 8. 73000 2453. 13|
Borrow Excavation (Loose Truckbed | [ |
Measur enment) (A-2-4(0) or A-4(0) | | |
0070 301A012 2225.000 SYCP| 7.50000 16687. 50| 6. 84000 15219. 00|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness | [ |
0080 401A000 1222. 000 SYCP| 0. 33000 403. 26| 0. 44000 537. 68|
Bi t um nous Treatnment A | [ |
0090 405A000 54483. 000 GAL | 0. 70000 38138. 10| 0. 58000 31600. 14|
Tack Coat | [ |
0100 408A052 440130. 000 SY | 0. 54000 237670. 20| 0. 59000 259676. 70|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0110 408A053 75200. 000 SQYD| 0. 65000 48880. 00| 0. 68000 51136. 00|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | [ |
0120 410B000 1.000 EACH 5600. 00000 5600. 00| 3725. 77000 3725. 77|
St at e Furnished Profil ograph | [ |
0130 420A011 19297.000 TON | 54. 40000 1049756. 80| 48. 56000 937062. 32|
Pol ymer Modi fied Open G aded Friction | [ |
Course, Mx 2 | | |
0140 424A280 17259. 000 TON | 40. 50000 698989. 50| 36. 54000 630643. 86|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range E | [ |
0150 424A300 39911. 000 TON | 37. 20000 1484689. 20| 36. 57000 1459545, 27|
I I I
I | I
I I I

Size M x, ESAL Range F



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 12/06/99
PAGE : 001 -3

CALL ORDER : 001 CONTRACT I D : 19991203001 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 13008 | (2) 23011 |
| MOBI LE ASPHALT COVPANY, LLC | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 424A303 50. 000 TON | 74.27000 3713. 50| 48. 47000 2423. 50|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range F | [ |
0170 424A306 100. 000 TON | 39. 39000 3939. 00| 42.57000 4257. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size M x, ESAL Range F | [ |
0180 424B321 63141. 000 TON | 34. 10000 2153108. 10| 33. 54000 2117749. 14|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range F | | |
0190 424B441 3914.000 TON | 33. 50000 131119. 00| 30. 16000 118046. 24|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | | |
0200 424B622 548.000 TON | 34. 00000 18632. 00| 35. 24000 19311. 52|
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range F | [ |
0210 424C301 640. 000 TON | 34. 00000 21760. 00| 34.12000 21836. 80|
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range F | | |
0220 428C000 347544.000 LF | 0. 10000 34754. 40| 0. 10000 34754. 40|
Scoring Bitum nous Pavement Surface By | [ |
Cutting | | |
0230 534A000 41.000 EACH| 634. 00000 25994. 00| 256. 53000 10517. 73]
C eaning Pipe Underdrain Qutlets | [ |
0240 600A000 LUMP| 626673. 00000 626673. 00 246606. 14000 246606. 14|
Mobi |'i zati on | [ |
0250 630A000 100. 000 LF | 18. 00000 1800. 00| 13. 34000 1334. 00|
Steel Beam Guardrail, dass A Type 1 [ |
0260 630C050 2.000 EACH 1947. 00000 3894. 00| 2308. 73000 4617. 46|
Quardrail End Anchor, Type 20 Series | | |
0270 630C055 2.000 EACH 898. 60000 1797. 20| 718. 27000 1436. 54|
Guardrail End Anchor, Type 2A (Retrofit)] | |
0280 650A000 86740. 000 CYIP| 0. 80000 69392. 00| 7.11000 616721. 40|
Topsoi | | | |
0290 652A061 102. 000 ACRE| 434. 30000 44298. 60| 513. 05000 52331. 10|
I I

Seeding (M x 3E)



Dotted Inverted Profile Traffic Stripe

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PACGE : 001 -4
TABULATI ON OF BI DS
CALL ORDER : 001 CONTRACT I D : 19991203001 COUNTI ES : MBI LE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 13008 | (2) 23011 |
| MOBI LE ASPHALT COVPANY, LLC | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0300 654A000 150. 000 SQYD| 4.00000 600. 00| 3.08000 462. 00|
Sol i d Soddi ng | [ |
0310 656A000 102. 000 ACRE| 419. 40000 42778. 80| 410. 44000 41864. 88|
Mul ching, Cass A Type 1 | [ |
0320 665F000 3000. 000 EACH| 5. 30000 15900. 00| 6. 67000 20010. 00|
Hay Bal es | [ |
0330 665G000 5115. 000 EACH| 2. 60000 13299. 00| 2.51000 12838. 65|
Sand Bags | [ |
0340 666A001 102. 000 ACRE| 25. 00000 2550. 00| 15. 39000 1569. 78|
Pest Control Treatnent | [ |
0350 680A000 LUMP| 10565. 90000 10565. 90| 15246. 67000 15246. 67|
Engi neering Control s | [ |
0360 701C000 200. 000 M LE| 349. 50000 69900. 00| 179. 57000 35914. 00|
Broken Tenporary Traffic Stripe | [ |
0370 701C001 200. 000 M LE| 449. 30000 89860. 00| 282. 18000 56436. 00|
Solid Tenporary Traffic Stripe | [ |
0380 701C006 12.000 M LE| 4393. 30000 52719. 60| 7043. 15000 84517. 80|
Solid Tenporary Traffic Stripe | [ |
(Renovabl e Tape) | | |
0390 701D007 1.000 M LE| 3494, 70000 3494. 70| 1308. 28000 1308. 28|
Solid Traffic Stripe Renoved (Paint) | [ |
0400 701D008 1.000 M LE| 3494, 70000 3494. 70| 1359. 58000 1359. 58|
Solid Traffic Stripe Renmoved (Plastic) | [ |
0410 701D009 12.000 M LE| 1198. 20000 14378. 40| 974. 80000 11697. 60|
Solid Traffic Stripe Renoved (Tape) | [ |
0420 701D014 1.000 M LE| 2695. 14000 2695. 14| 846. 53000 846. 53|
Broken Traffic Stripe Renpved (Paint) | [ |
0430 701D015 1.000 M LE| 2695. 14000 2695. 14| 897. 84000 897. 84|
Broken Traffic Stripe Renoved (Plastic) | [ |
0440 702A008 36.000 M LE]| 3594. 50000 129402. 00| 4094. 14000 147389. 04|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0450 702A009 36.000 M LE| 3594. 50000 129402. 00| 4094. 14000 147389. 04|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0460 702A010 34.000 M LE]| 998. 50000 33949. 00| 2117. 87000 72007. 58|
Broken White, Inverted Profile Traffic | |
Stripe (6" Wde) [ |
0470 702B001 12000. 000 1. 30000 15600. 00| 1.13000 13560. 00|
| |
I I

I
|
LF |
|
I

(6" W de)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 001 -5
TABULATI ON OF BI DS
CALL ORDER : 001 CONTRACT I D : 19991203001 COUNTI ES : MBI LE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT ;09
SET- ASI DE :
| (1) 13008 | (2) 23011 |
| MOBI LE ASPHALT COWPANY, LLC | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0480 703A002 6500. 000 SQFT]| 1. 90000 12350. 00| 1. 28000 8320. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0490 703B002 200. 000 SQFT| 3. 50000 700. 00| 1. 95000 390. 00|
Traffic Control Legends, dass 2, Type A | |
0500 703D002 19500. 000 SQFT| 1. 00000 19500. 00| 0. 72000 14040. 00|
Tenporary Traffic Control Markings | | |
(Pai nt) [ |
0510 703E002 600. 000 SQFT]| 2. 00000 1200. 00| 1. 13000 678. 00|
Tenporary Traffic Control Legends | [ |
(Paint) I I I
0520 705A011 8032. 000 EACH| 3. 50000 28112. 00| 3. 75000 30120. 00|
Pavenent Markers, Class C, Type 1-A | | |
0530 705A022 764.000 EACH 3. 50000 2674. 00| 3. 75000 2865. 00|
Paverent Markers, Class C, Type 2-C | | |
0540 705A023 100. 000 EACH| 3. 50000 350. 00| 3. 75000 375. 00|
Pavenent Markers, Cass C, Type 2-D | | |
0550 705A030 382.000 EACH 3. 50000 1337. 00| 3. 80000 1451. 60|
Paverent Markers, Class A-H, Type 2-C | | |
0560 705A031 4016. 000 EACH| 3. 50000 14056. 00| 3. 80000 15260. 80|
Pavenent Markers, Cass A-H Type 1-A | | |
0570 705A032 633. 000 EACH 3. 50000 2215. 50| 3. 80000 2405. 40|
Pavenent Markers, Cass A-H Type 1-B | | |
0580 705A037 50. 000 EACH| 3. 50000 175. 00| 3. 80000 190. 00|
Pavenent Markers, Cass A-H Type 2-D | | |
0590 705A038 100. 000 EACH| 3. 50000 350. 00| 3. 80000 380. 00|
Pavenent Markers, Cass A-H Type 2-E | | |
0600 707G000 20.000 EACH 10. 60000 212. 00| 13. 85000 277. 00|
Barrier Rail Munted Delineator | | |
(Mono-Directional) | [ |
0610 726A000 1000. 000 LF | 32. 50000 32500. 00| 56. 44000 56440. 00|
Portabl e Concrete Safety Barriers, Type | [ |
6 I I I
0620 726A001 10. 000 LF | 49. 90000 499. 00| 307. 83000 3078. 30|
Portabl e Concrete Safety Barriers, Type | | |
6- A | | |
0630 726D000 1.000 EACH 18901. 20000 18901. 20| 24626. 40000 24626. 40|
Portabl e | npact Attenuator (QuadCuard | [ |
QZ2406Y, Uni-Directional) | [ |
0640 730H000 3000.000 LF | 3. 54000 10620. 00| 7.18000 21540. 00|
I I I

Loop Detector



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 12/06/99
PAGE : 001 -6

CALL ORDER : 001 CONTRACT 1D : 19991203001 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 13008 | (2) 23011

I

| MOBI LE ASPHALT COMPANY, LLC | HOSEA O. WEAVER & SONS, |NC. |

LINE NO/ | TEM CODE / ALT | | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B e R e

0650 731A000 1.000 EACH 4964. 00000 4964. 00 4617. 45000 4617. 45|
Traffic Counting Units, Type A | |

0660 731A001 1.000 EACH 7394. 05000 7394. 05 5027. 89000 5027. 89|
Traffic Counting Units, Type B |

0670 732A002 LUMP| 62532. 00000 62532. 00 87218. 50000 87218. 50

Wi gh-1n-Mtion/Cl assification Station |
(Wi ghpad Renpval And Reinstallation) |

I

|

I
| |
I I
| |
0680 740B000 2784.000 SQFT| 13. 10000 36470. 40| 11. 36000 31626. 24|
Construction Signs | | |
0690 740C000 846. 000 SQFT| 13. 90000 11759. 40| 10. 36000 8764. 56|
Speci al Construction Signs | | |
0700 740D000 300. 000 EACH| 16. 60000 4980. 00| 62. 94000 18882. 00|
Channel i zi ng Druns | [ |
0710 740L003 100. 000 EACH| 49. 30000 4930. 00| 76. 96000 7696. 00|
Vertical Panel Type |, Single-Sided | | |
0720 741C010 4.000 EACH 2982. 80000 11931. 20| 5734. 26000 22937. 04|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0730 742A001 4.000 EACH 2982. 80000 11931. 20| 16992. 99000 67971. 96|
Por t abl e Changeabl e Message Signs, Type | [ |
2 I I
0740 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00|
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 7,716, 155. 59| $ 7,792, 406. 13|
------------------------------------------ T

CONTRACT TOTALS | $ 7,716, 155. 59| $ 7,792,406. 13|

UNIT PRI CE AMOUNT




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

12/ 06/ 99
PAGE : 002 -1
VENDOR RANKI NG
CALL ORDER . 002 CONTRACT I D : 19991203002 COUNTI ES : DEKALB
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT 01
CONTRACT TIME : 180 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : | M59-2(108)
for constructing the Concrete Pavenent Rehabilitation on | M 59-2(109)

1-59 fromMP. 217.850 at Fort Payne to MP. 241.357 at the
Georgia State Line. Length 23.506 mi.

SET- ASI DE :

RANK

VENDOR NO. / NAME

APAC- CEORG A, | NC.

PENHALL COVPANY

JAMES CAPE AND SONS COVPANY

R E. GRILLS CONSTRUCTI ON CO.,

I NC.

TOTAL % OVER
BI D LOWBI D
$ 6,033,328.10 100. 0000%
$ 6,281,697.60 104. 1166%
$ 6,335,197.97 105. 0033%
$ 6,547,746.25 108. 5262%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 002 -2
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT 1D : 19991203002 COUNTI ES : DEKALB
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 01
SET- ASI DE :
| (1) 01019 | (2) 16051 | (3) 03080
| APAC- GEORG A, | NC. | PENHALL COVPANY | JAVES CAPE AND SONS COMPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  Tot al
|
0010 206C013 683. 000 SQYD| 100. 00000 68300. 00

Rei nforced Cenment Concrete Bridge End
Sl ab

| |
[ 100. 00000 68300. 00| 87. 00000 59421. 00
Rermovi ng Bridge End Sl ab | [ |
0020 206D020 192. 000 LF | 200. 00000 38400. 00| 200. 00000 38400. 00| 240. 00000 46080. 00
Removi ng Concrete Pavenent Lug | [ |
0030 212A000 1243.000 STA | 22. 00000 27346. 00| 30. 00000 37290. 00| 25. 00000 31075. 00
Machi ne Gradi ng Shoul ders | [ |
0040 405A000 11590. 000 GAL | 1. 35000 15646. 50| 1. 00000 11590. 00| 0. 68000 7881. 20
Tack Coat | [ |
0050 408A051 386146. 000 SQYD| 0. 30000 115843. 80| 0. 60000 231687. 60| 0. 56000 216241. 76
Pl ani ng Exi sting Pavenent | [ |
(Approximately 0.00" Thru 1.0" Thick) | | |
0060 410B000 2.000 EACH 1000. 00000 2000. 00| 4000. 00000 8000. 00| 4500. 00000 9000. 00
State Furnished Profil ograph | | |
0070 424A240 21240.000 TON | 34. 00000 722160. 00| 35. 00000 743400. 00| 34. 25000 727470. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0080 424B441 1060. 000 TON | 44. 42000 47085. 20| 29. 00000 30740. 00| 28. 95000 30687. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0090 424B445 2000. 000 TON | 38. 81000 77620. 00| 40. 00000 80000. 00| 41. 00000 82000. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Patching, 1" Maximm | [ |
Aggregate Size Mx, ESAL Range C | [ |
0100 424B449 600. 000 TON | 42. 01000 25206. 00| 40. 00000 24000. 00| 38. 50000 23100. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Leveling, 1" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |
0110 424C241 1932. 000 TON | 52. 22000 100889. 04| 30. 00000 57960. 00| 27.98000 54057. 36
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi num Aggregate Size | [ |
M x, ESAL Range C | [ |
0120 428C000 496475.000 LF | 0. 14000 69506. 50| 0. 07000 34753. 25| 0. 09000 44682. 75
Scoring Bitum nous Pavenment Surface By | | |
Cutting | | |
0130 450B000 683. 000 SQYD| 150. 00000 102450. 00| 125. 00000 85375. 00| 128. 00000 87424. 00
| | |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 002 -3
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT I D : 19991203002 COUNTI ES : DEKALB
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (1) 01019 | (2) 16051 | (3) 03080
| APAC- GEORG A, | NC. | PENHALL COMPANY | JAVMES CAPE AND SONS COVPANY
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0140 453C000 7553. 000 SQYD| 50. 00000 377650. 00 17. 00000 128401. 00| 54. 00000 407862. 00
Removal OF Concrete Pavenment Slab | |
0150 453D001 2203. 000 cCuYD| 300. 00000 660900. 00 380. 00000 837140. 00| 480. 00000 1057440. 00

Concrete Pavenent Repl acenent Sl ab
(Plain Concrete)

I
|
I
| | |
0160 454A000 546115. 000 LF | 1. 00000 546115. 00| 1. 00000 546115. 00| 1. 31000 715410. 65
Cl eani ng And Seal i ng Concrete Pavenent, | | |
Type |, Joints | [ |
0170 454A001 1556. 000 LF | 1. 66000 2582. 96| 2.00000 3112. 00| 3. 50000 5446. 00
Cl eaning And Seal i ng Concrete Pavenent, | [ |
Type |, Cracks | | |
0180 454A004 496475.000 LF | 0. 59000 292920. 25| 0. 85000 422003. 75| 0. 39000 193625. 25
Cl eani ng And Seal i ng Concrete Pavenent, | | |
Type |, Joints (Longitudi nal Edge | [ |
Joi nt s) | | |
0190 455A000 661960. 000 SQYD| 2.02000 1337159. 20| 2.50000 1654900. 00| 2.05000 1357018. 00
G i ndi ng Concrete Pavenent | | |
0200 502A000 11800.000 LB | 1. 00000 11800. 00| 0. 75000 8850. 00| 0. 54000 6372. 00
St eel Rei nforcenent | | |
0210 600A000 LUWP| 685423. 00000 685423. 00| 500000. 00000 500000. 00| 354000. 00000 354000. 00
Mobi |'i zati on | [ |
0220 601A000 2.000 EACH 2000. 00000 4000. 00| 4500. 00000 9000. 00| 10000. 00000 20000. 00
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |
0230 603A002 2.000 EACH 2000. 00000 4000. 00| 10000. 00000 20000. 00| 19000. 00000 38000. 00
Furni shing Type 3 Field Ofice | [ |
0240 652A050 8. 000 ACRE| 528. 65000 4229. 20| 1000. 00000 8000. 00| 500. 00000 4000. 00
Seeding (M x 1A) | | |
0250 652B050 8.000 ACRE| 370. 05000 2960. 40| 1000. 00000 8000. 00| 350. 00000 2800. 00
Tenporary Seeding (M x 1AT) | [ |
0260 652D050 8.000 ACRE| 528. 65000 4229. 20| 1000. 00000 8000. 00| 500. 00000 4000. 00
Seeding In Stubble (Mx 1A) | [ |
0270 656A000 16. 000 ACRE| 370. 05000 5920. 80| 500. 00000 8000. 00| 350. 00000 5600. 00
Mul ching, Cass A Type 1 | [ |
0280 701C000 48.000 M LE| 336. 46000 16150. 08| 350. 00000 16800. 00| 340. 00000 16320. 00
Broken Tenporary Traffic Stripe | [ |
0290 701C001 100. 000 M LE] 376. 05000 37605. 00| 400. 00000 40000. 00| 380. 00000 38000. 00
Solid Tenporary Traffic Stripe | [ |
0300 703A002 5375. 000 SQFT]| 1. 78000 9567. 50| 2.00000 10750. 00| 1. 80000 9675. 00
| |
I I

Traffic Control Markings, Class 2, Type |
A I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 002 -4
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT 1D : 19991203002 COUNTI ES : DEKALB
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 01
SET- ASI DE :

| (1) 01019 | (2) 16051 | (3) 03080

| APAC- GEORG A, | NC. | PENHALL COVPANY | JAVES CAPE AND SONS COMPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0310 702A008 51.000 M LE]| 3661. 50000 186736. 50| 3800. 00000 193800. 00| 3700. 00000 188700. 00

Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) |
0320 702A009 51.000 M LE| 3661. 50000 186736. 50

I I
[ 3800. 00000 193800. 00| 3700. 00000 188700. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0330 702A010 48.000 M LE| 1830. 77000 87876. 96| 2000. 00000 96000. 00| 1850. 00000 88800. 00
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0340 702B001 3200.000 LF | 1. 39000 4448. 00| 1. 50000 4800. 00| 1. 40000 4480. 00
Dotted Inverted Profile Traffic Stripe | | |
(6" W de) | | |
0350 705A030 48. 000 EACH| 4. 95000 237. 60| 5. 00000 240. 00| 5. 00000 240.00
Paverent Markers, Class A-H Type 2-C | [ |
0360 705A031 5340. 000 EACH| 4. 95000 26433. 00| 5. 00000 26700. 00| 5. 00000 26700. 00
Paverent Markers, Class A-H Type 1-A | [ |
0370 707G000 3.000 EACH 104. 17000 312. 51| 100. 00000 300. 00| 20. 00000 60. 00
Barrier Rail Munted Delineator | [ |
(Mono-Directional) | | |
0380 726A000 1000. 000 LF | 49. 42000 49420. 00| 27.00000 27000. 00| 127. 00000 127000. 00
Portabl e Concrete Safety Barriers, Type | | |
6 | | |
0390 740B000 1610. 000 SQFT| 9. 90000 15939. 00| 8. 00000 12880. 00| 7.00000 11270. 00
Construction Signs | [ |
0400 740C000 331.000 SQFT| 11. 88000 3932. 28| 10. 00000 3310. 00| 9. 00000 2979. 00
Speci al Construction Signs | [ |
0410 740D000 400. 000 EACH| 47. 50000 19000. 00| 35. 00000 14000. 00| 35. 00000 14000. 00
Channel i zi ng Druns | [ |
0420 740EO000 600. 000 EACH| 14. 84000 8904. 00| 10. 00000 6000. 00| 10. 50000 6300. 00
Cones (36 Inches High) | [ |
0430 740L004 190. 000 EACH| 44. 53000 8460. 70| 30. 00000 5700. 00| 20. 00000 3800. 00
Vertical Panel Type Il, Single-Sided | [ |
0440 740MD0O0 600. 000 EACH| 9. 90000 5940. 00| 7.00000 4200. 00| 6. 80000 4080. 00
Wi ght For Cone | [ |
0450 741C010 2.000 EACH 5442. 71000 10885. 42| 5000. 00000 10000. 00| 5500. 00000 11000. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0460 999 000 3000. 000 HOUR| 0. 80000 2400. 00| 0. 80000 2400. 00| 0. 80000 2400. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 6,033, 328. 10| $ 6,281, 697. 60| $ 6,335,197.97
------------------------------------------ T T T T T T T T

CONTRACT TOTALS | $ 6,033,328. 10| $ 6,281, 697. 60| $ 6,335,197.97




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

12/ 06/ 99
PAGE : 002 -5
TABULATI ON OF BI DS
CALL ORDER : 002 CONTRACT I D : 19991203002 COUNTI ES : DEKALB
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 01

SET- ASI DE :

(4) 07003 |
R E. GRILLS CONSTRUCTI ON CO. |

|
LINE NO/ | TEM CODE / ALT | |
| UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT

Rei nf orced Cenent Concrete Bridge End
Sl ab

| TEM DESCRI PTI ON QUANTI TY UNI'T PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 206C013 683. 000 SQYD| 75. 00000 51225. 00| |
Renovi ng Bridge End Sl ab | [ |
0020 206D020 192.000 LF | 450. 00000 86400. 00| |
Renovi ng Concrete Pavenent Lug | | |
0030 212A000 1243. 000 STA | 65. 00000 80795. 00| |
Machi ne Gradi ng Shoul ders | | |
0040 405A000 11590. 000 GAL | 0. 70000 8113. 00| |
Tack Coat | [ |
0050 408A051 386146. 000 SQYD| 0. 50000 193073. 00| |
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 0.00" Thru 1.0" Thick) | [ |
0060 410B000 2.000 EACH 3500. 00000 7000. 00| |
State Furni shed Profil ograph | [ |
0070 424A240 21240.000 TON | 34. 25000 727470. 00| |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0080 424B441 1060. 000 TON | 29. 00000 30740. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | | |
0090 424B445 2000. 000 TON | 46. 00000 92000. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0100 424B449 600. 000 TON | 40. 00000 24000. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |
0110 424C241 1932. 000 TON | 28. 00000 54096. 00| |
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range C | | |
0120 428C000 496475.000 LF | 0. 07000 34753. 25| |
Scoring Bitum nous Pavement Surface By | [ |
Cutting | | |
0130 450B000 683. 000 SQYD| 95. 00000 64885. 00| |
I I I
I I



Class 2, Type |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 002 -6
TABULATI ON OF BI DS
CALL ORDER : 002 CONTRACT I D : 19991203002 COUNTI ES : DEKALB
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 07003 [ |
| R E. GRILLS CONSTRUCTI ON CO. | |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 453C000 7553. 000 SQYD| 65. 00000 490945. 00| |
Removal OF Concrete Pavenment Slab | [ |
0150 453D001 2203. 000 CUYD| 560. 00000 1233680. 00| |
Concrete Pavenent Repl acerment Sl ab | [ |
(Plain Concrete) | | |
0160 454A000 546115. 000 LF | 1. 15000 628032. 25| |
Cl eani ng And Seal i ng Concrete Pavenent, | | |
Type |, Joints | [ |
0170 454A001 1556. 000 LF | 3. 00000 4668. 00| |
Cl eaning And Seal i ng Concrete Pavenent, | [ |
Type |, Cracks | | |
0180 454A004 496475.000 LF | 0. 69000 342567. 75| |
Cl eani ng And Seal i ng Concrete Pavenent, | | |
Type |, Joints (Longitudi nal Edge | [ |
Joi nt s) | | |
0190 455A000 661960. 000 SQYD| 1. 95000 1290822. 00| |
G i ndi ng Concrete Pavenent | | |
0200 502A000 11800. 000 LB | 0. 65000 7670. 00| |
St eel Rei nforcenent | | |
0210 600A000 LUWMP|  375000. 00000 375000. 00| |
Mobi |'i zati on | [ |
0220 601A000 2.000 EACH 4000. 00000 8000. 00| |
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |
0230 603A002 2.000 EACH 9000. 00000 18000. 00| |
Furni shing Type 3 Field Ofice | [ |
0240 652A050 8. 000 ACRE| 800. 00000 6400. 00| |
Seeding (M x 1A) | [ |
0250 652B050 8.000 ACRE| 800. 00000 6400. 00| |
Tenporary Seeding (M x 1AT) | [ |
0260 652D050 8.000 ACRE| 800. 00000 6400. 00| |
Seeding In Stubble (Mx 1A) | [ |
0270 656A000 16. 000 ACRE| 800. 00000 12800. 00| |
Mul ching, Cass A Type 1 | [ |
0280 701C000 48.000 M LE| 340. 00000 16320. 00| |
Broken Tenporary Traffic Stripe | [ |
0290 701C001 100. 000 M LE] 380. 00000 38000. 00| |
Solid Tenporary Traffic Stripe | [ |
0300 703A002 5375. 000 SQFT]| 2. 00000 10750. 00| |
| |
I I

Traffic Control Markings,
A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99

PAGE : 002 -7

TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT I D : 19991203002 COUNTI ES : DEKALB
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (4) 07003 [ |
| R E. GRILLS CONSTRUCTI ON CO. | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0310 702A008 51.000 M LE| 3700. 00000 188700. 00| |
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0320 702A009 51.000 M LE| 3700. 00000 188700. 00| |
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0330 702A010 48.000 M LE| 1850. 00000 88800. 00| |
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0340 702B001 3200.000 LF | 1. 40000 4480. 00| |
Dotted Inverted Profile Traffic Stripe | | |
(6" W de) | | |
0350 705A030 48. 000 EACH| 5. 00000 240. 00| |
Paverent Markers, Class A-H Type 2-C | [ |
0360 705A031 5340. 000 EACH| 5. 00000 26700. 00| |
Paverent Markers, Class A-H Type 1-A | [ |
0370 707G000 3.000 EACH 500. 00000 1500. 00| |
Barrier Rail Munted Delineator | [ |
(Mono-Directional) | | |
0380 726A000 1000. 000 LF | 14. 00000 14000. 00| |
Portabl e Concrete Safety Barriers, Type | | |
6 | | |
0390 740B000 1610. 000 SQFT| 8. 00000 12880. 00| |
Construction Signs | [ |
0400 740C000 331.000 SQFT| 11. 00000 3641. 00| |
Speci al Construction Signs | [ |
0410 740D000 400. 000 EACH| 55. 00000 22000. 00| |
Channel i zi ng Druns | [ |
0420 740EO000 600. 000 EACH| 11. 00000 6600. 00| |
Cones (36 Inches High) | [ |
0430 740L004 190. 000 EACH| 115. 00000 21850. 00| |
Vertical Panel Type Il, Single-Sided | [ |
0440 740MDOO 600. 000 EACH| 8. 00000 4800. 00| |
Wi ght For Cone | [ |
0450 741C010 2.000 EACH 4725. 00000 9450. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0460 999 000 3000. 000 HOUR| 0. 80000 2400. 00| |
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 6,547, 746. 25| |
------------------------------------------ T T T T T T T T

CONTRACT TOTALS |

$ 6,547, 746.




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

12/ 06/ 99
PAGE : 003 -1
VENDOR RANKI NG
CALL ORDER : 003 CONTRACT I D : 19991203003 COUNTI ES : ELMORE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 06
CONTRACT TIME : 300 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON MONTGOVERY PROIECT(S) : NHF-65-1(258)

for constructing the Bridge Wdening on |-65 between S.R
#143 & Cobbs Ford Road, north of Montgomery. Length - 1.570

m.
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 04008 R R DAWSON BRI DGE COWPANY, LLC $ 9,907, 411. 40 100. 0000%

2 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 13,978,943.00 141. 0958%



Rei nf orced Cenent
Sl ab

Concrete Bridge End

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 003 -2
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 19991203003 COUNTI ES : ELMORE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 04008 | (2) 03001 |
| R R DAWSON BRI DGE COVPANY, | CLARK CONSTRUCTI ON CO., | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  TOTAL
| | |
0010 206A050 LUMP|  125000. 00000 125000. 00| 700000. 00000 700000. 00|
Removal OF O d Bridge Station 307+33.64 | | |
SBL & NBL(Partial) | [ |
0020 206A051 LUWP|  125000. 00000 125000. 00| 600000. 00000 600000. 00|
Removal OF O d Bridge Station 147+13.00 | | |
SBL & NBL (Partial) | [ |
0030 206C023 2000. 000 SQYD| 4.00000 8000. 00| 10. 00000 20000. 00|
Removi ng Ri prap | [ |
0040 206D001 328.000 LF | 3. 30000 1082. 40| 6. 00000 1968. 00|
Removi ng Cuar dr ai | | [ |
0050 206D011 900. 000 LF | 2. 75000 2475. 00| 5. 00000 4500. 00|
Removi ng Fence | [ |
0060 206E012 4.000 EACH| 96. 25000 385. 00| 1000. 00000 4000. 00|
Rermovi ng CGuardrail End Anchor (Type 12) | [ |
0070 206E019 4.000 EACH| 96. 25000 385. 00| 1000. 00000 4000. 00|
Rermovi ng CGuardrail End Anchor (Type 10) | [ |
0080 210A000 200. 000 CYIP| 10. 00000 2000. 00| 10. 00000 2000. 00|
Uncl assi fied Excavation [ |
0090 210D021 150. 000 CYIP| 25. 00000 3750. 00| 20. 00000 3000. 00|
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A4 or Better) | | |
0100 215B000 LUWP|  120000. 00000 120000. 00| 5000. 00000 5000. 00|
Cof ferdanms Or Sheeting And Shoring | | |
Station 307+33.64 SBL & NBL | [ |
0110 215B001 LUMP| 40000. 00000 40000. 00| 5000. 00000 5000. 00|
Cof f erdams O Sheeting And Shoring | [ |
Station 147+13.00, SBL & NBL | | |
0120 301A012 500. 000 SYCP| 8. 00000 4000. 00| 20. 00000 10000. 00|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness | [ |
0130 405A000 600. 000 GAL | 1. 10000 660. 00| 2.00000 1200. 00|
Tack Coat | [ |
0140 424A287 1700. 000 TON | 66. 00000 112200. 00| 43. 00000 73100. 00|
Super pave Bitunmi nous Concrete \Waring | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range E | [ |
0150 450B000 645. 000 SQYD| 90. 00000 58050. 00| 75. 00000 48375. 00|
| | |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 003 -3
TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT 1D : 19991203003 COUNTI ES : ELMORE
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 06
SET- ASI DE :
(1) 04008 | (2) 03001

R. R DAWSON BRI DGE COVPANY, | CLARK CONSTRUCTI ON CO., | NC.
UNIT PRI CE AMOUNT

|
I
LINE NO/ ITEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
0160 502B000 LUMP|  234000. 00000 234000. 00
St eel Reinforcenent For Bridge |
Superstructure Station 307+33.64 SBL & |
NBL (Approx. 520,000 LBS) |
0170 502B001 LUMP|  133500. 00000 133500.
St eel Reinforcenent For Bridge |
Superstructure Station 147+13.00 SBL & |
NBL (Approx. 296,500 LBS) |
0180 505A000 2.000 EACH 1200. 00000 2400.
Steel Test Piles (HP 10x42) |
0190 505A002 3.000 EACH 1500. 00000 4500.
Steel Test Piles (HP 12x53) |
0200 505B055 2.000 EACH 2000. 00000 4000.
Static Loading Tests (HP 10x42) |
0210 505B057 3.000 EACH 2000. 00000 6000.
Static Loading Tests (HP 12x53) |
0220 505C000 2245.000 LF |
Steel Piling (HP 10x42) |
0230 508A000 20880. 000 LB |
Structural Steel |
0240 508B000 1.000 EACH
Structural Steel Superstructure, |
3@00’' -0" Continuous Interior Spans, |
|
I
|
I
|
I

250000. 00000 250000. 00|

0] 150000. 00000 150000. 00

3000. 00000 6000.
4000. 00000 12000.
2000. 00000 4000.
3000. 00000 9000.

2.50000 52200.

0
0
0
0
0
0 2. 25000 46980.
0

0
0
0
0
0
0
0

520000. 00000 520000.

SBL& NBL, Sta. 307+33.64, Approx. 452,
840 LBS (Specialty Item

0250 508B001 1.000 EACH
Structural Steel Superstructure,
3@o00’-0" Continuous Interior Spans,
SBL& NBL, Sta. 307+33. 64, Approx. 459,
800 LBS (Specialty Item

0260 508B002 1.000 EACH 520000. 00000 520000.
Structural Steel Superstructure, |
3@00’' -0" Continuous Interior Spans, |
SBL& NBL, Sta. 307+33. 64, Approx. 452, |
990 LBS (Specialty Item |

0270 508B003 1.000 EACH 100000. 00000 100000.
Structural Steel Superstructure, 80" -0" |
Sinmple End Span(19 SBL),SBL & NBL Sta. |
307+33. 64, Approx 71,100 LBS (Specialty |
Item

0280 508B004 2.000 EACH 175000. 00000 350000.
Structural Steel Superstructure, 80" -0" |
Simple End Spans 1 & 9, SBL & NBL Sta. |
147+13. 00, Approx. 142,275 LBS |
(Specialty Item |

520000. 00000 520000. 00 750000. 00000 750000. 00

0] 750000. 00000 750000. 00

0 80000. 00000 80000.

0
0
0
0
0

25. 00000 56125.0
0
0
0
0
0 0
0

0
0
0
0
0
18. 00000 40410.0
0
0
0
0
0
0

0] 150000. 00000 300000.

+
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
| 750000. 00000 750000.
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
[ 0
|

I

|

I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 12/06/99
PAGE : 003 -4

CALL ORDER : 003 CONTRACT I D : 19991203003 COUNTI ES : ELMORE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 04008 | (2) 03001 |
| R R DAWSON BRI DGE COVPANY, | CLARK CONSTRUCTI ON CO., | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0290 508B005 1.000 EACH 740000. 00000 740000. 00| 900000. 00000 900000. 00|
Structural Steel Superstructure, | [ |
4@00' - 0" Continuous Interior Spans, | | |
SBL& NBL, Sta. 147+13. 00, Approx. 608, | [ |
590 LBS (Specialty Item | | |
0300 508B006 1.000 EACH 520000. 00000 520000. 00| 700000. 00000 700000. 00|
Structural Steel Superstructure, | | |
3@o00’ - 0" Continuous Interior Spans, | [ |
SBL& NBL, Sta. 147+13. 00, Approx. 452, | | |
990 LBS. (Specialty Item | [ |
0310 510C051 LUMP|  700000. 00000 700000. 00| 730000. 00000 730000. 00|
Bri dge Concrete Superstructure, | [ |
307+33.64 SBL & NBL, Approx. 1,717 Cu. | | |
Yds. | [ |
0320 510C052 LUMP|  405000. 00000 405000. 00| 470000. 00000 470000. 00|
Bri dge Concrete Superstructure, | [ |
147+13.00 SBL & NBL, Approx. 1065 Cu. | [ |
Yds. | [ |
0330 510E000 3000. 000 SQYD| 2. 00000 6000. 00| 1. 60000 4800. 00|
G oovi ng Concrete Bridge Decks | [ |
0340 511A001 108. 000 EACH| 50. 00000 5400. 00| 200. 00000 21600. 00|
El astoneri c Bearings, Type 2 | [ |
0350 511A004 156. 000 EACH| 450. 00000 70200. 00| 200. 00000 31200. 00|
El astoneri c Bearings, Type 4 | [ |
0360 513B005 3622.000 LF | 74. 00000 268028. 00| 125. 00000 452750. 00|
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type Ill (Specialty Item | | |
0370 521B000 LUWP|  350000. 00000 350000. 00| 800000. 00000 800000. 00|
Coating Existing Bridge Station | | |
307+33. 64 SBL & NBL | [ |
0380 521B001 LUWP|  350000. 00000 350000. 00| 800000. 00000 800000. 00|
Coating Existing Bridge Station | [ |
147+13.00 SBL & NBL | | |
0390 522G000 782.000 LF | 41. 00000 32062. 00| 300. 00000 234600. 00|
Bri dge Joi nt Seal | | |
0400 600A000 LUVP| 1000000. 00000 1000000. 00| 1500000. 00000 1500000. 00|
Mobi |'i zati on | [ |
0410 610A004 2000. 000 SQYD| 25. 00000 50000. 00| 30. 00000 60000. 00|
Loose Riprap, Cass 2, 24" Thick | | |
0420 610C001 100. 000 TON | 50. 00000 5000. 00| 30. 00000 3000. 00|
I I

Loose Riprap, Cass 2



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 12/06/99
PAGE : 003 -5

Solid White, Inverted Profile Traffic |

CALL ORDER : 003 CONTRACT I D : 19991203003 COUNTI ES : ELMORE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 04008 | (2) 03001 |
| R R DAWSON BRI DGE COVPANY, | CLARK CONSTRUCTI ON CO., | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0430 610D000 2100. 000 SQvYD| 2. 00000 4200. 00| 3. 00000 6300. 00|
Fi | ter Bl anket | [ |
0440 635A001 900. 000 LF | 8. 25000 7425. 00| 10. 00000 9000. 00|
Wven Wre Fence (Metal Posts) | [ |
0450 635B001 2.000 EACH 880. 00000 1760. 00| 1000. 00000 2000. 00|
Gate, 14 Feet Wde [ |
0460 650A000 500. 000 CYIP| 23.10000 11550. 00| 15. 00000 7500. 00|
Topsoi | | [ |
0470 652A056 1.000 ACRE| 550. 00000 550. 00| 1000. 00000 1000. 00|
Seeding (M x 2E) | [ |
0480 656A000 1.000 ACRE| 550. 00000 550. 00| 1000. 00000 1000. 00|
Mul ching, Cass A Type 1 | [ |
0490 665F000 100. 000 EACH| 5. 00000 500. 00| 6. 00000 600. 00|
Hay Bal es | [ |
0500 665J000 600. 000 LF | 5. 00000 3000. 00| 10. 00000 6000. 00|
Silt Fence, Type A | [ |
0510 680A000 LUVWP|  100346. 00000 100346. 00| 70000. 00000 70000. 00|
Engi neering Control s | [ |
0520 701C000 5.000 M LE| 352. 00000 1760. 00| 320. 00000 1600. 00|
Broken Tenporary Traffic Stripe | [ |
0530 701C001 9.000 M LE| 396. 00000 3564. 00| 360. 00000 3240. 00|
Solid Tenporary Traffic Stripe | [ |
0540 701C004 2.000 M LE| 3520. 00000 7040. 00| 3200. 00000 6400. 00|
Broken Tenporary Traffic Stripe (Tape) | [ |
0550 701C005 4.000 M LE| 7480. 00000 29920. 00| 6800. 00000 27200. 00|
Solid Tenporary Traffic Stripe (Tape) | [ |
0560 701D007 5.000 M LE| 1210. 00000 6050. 00| 1100. 00000 5500. 00|
Solid Traffic Stripe Renmoved (Paint) | [ |
0570 701D008 7.000 M LE| 1320. 00000 9240. 00| 1200. 00000 8400. 00|
Solid Traffic Stripe Removed (Plastic) | [ |
0580 701D009 2.000 M LE| 660. 00000 1320. 00| 600. 00000 1200. 00|
Solid Traffic Stripe Renpved (Tape) | [ |
0590 701D014 3.000 M LE| 990. 00000 2970. 00| 900. 00000 2700. 00|
Broken Traffic Stripe Renoved (Paint) | [ |
0600 701D015 4.000 M LE| 1100. 00000 4400. 00| 1000. 00000 4000. 00|
Broken Traffic Stripe Renoved (Plastic) | [ |
0610 701D016 1.000 M LE| 660. 00000 660. 00| 600. 00000 600. 00|
Broken Traffic Stripe Renoved (Tape) | [ |
0620 702A008 3.000 M LE| 4070. 00000 12210. 00| 3700. 00000 11100. 00|
| |
I I

Stripe (6" Wde) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 003 -6
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 19991203003 COUNTI ES : ELMORE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 04008 | (2) 03001 |
| R R DAWSON BRI DGE COVPANY, | CLARK CONSTRUCTI ON CO., | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0630 702A009 3.000 M LE| 4070. 00000 12210. 00| 3700. 00000 11100. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0640 702A010 7.000 M LE| 2035. 00000 14245. 00| 1850. 00000 12950. 00|
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0650 705A011 3100. 000 EACH| 4.40000 13640. 00| 4. 00000 12400. 00|
Pavenment Markers, Cass C, Type 1-A [ |
0660 705A012 850. 000 EACH| 4.40000 3740. 00| 4. 00000 3400. 00|
Paverment Markers, Class C, Type 1-B | [ |
0670 705A031 416. 000 EACH| 5. 50000 2288. 00| 5. 00000 2080. 00|
Paverent Markers, Class A-H Type 1-A | [ |
0680 707G000 200. 000 EACH 8. 25000 1650. 00| 10. 00000 2000. 00|
Barrier Rail Munted Delineator | [ |
(Mono-Directional) | | |
0690 726A000 7740.000 LF | 40. 70000 315018. 00| 40. 00000 309600. 00|
Portabl e Concrete Safety Barriers, Type | | |
6 | I I
0700 726B000 1650. 000 LF | 44. 00000 72600. 00| 40. 00000 66000. 00|
Portabl e Concrete Safety Barriers, Type | [ |
6 I I I
0710 726B004 830.000 LF | 47. 30000 39259. 00| 40. 00000 33200. 00|
Portabl e Concrete Safety Barriers, Type | | |
6 (Modified) | [ |
0720 740B000 944.000 SQFT| 11. 00000 10384. 00| 15. 00000 14160. 00|
Construction Signs | [ |
0730 740D000 250. 000 EACH| 49. 50000 12375. 00| 50. 00000 12500. 00|
Channel i zi ng Druns | [ |
0740 740L004 120. 000 EACH| 82. 50000 9900. 00| 25. 00000 3000. 00|
Vertical Panel Type Il, Single-Sided | [ |
0750 741C010 4.000 EACH| 4730. 00000 18920. 00| 8000. 00000 32000. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0760 742A001 4.000 EACH 22000. 00000 88000. 00| 35000. 00000 140000. 00|
Port abl e Changeabl e Message Signs, Type | | |
2 I I
0770 999 000 6000. 000 HOUR| 0. 80000 4800. 00| 0. 80000 4800. 00|
Trai nee Hours At 80 Cents Per Hour | [ |
0780 215A000 AAL 1261. 000 CUYD| 30. 00000 37830. 00| |
Uncl assified Bridge Excavation | [ |
0790 502A000 AAL 468300. 000 LB | 0. 45000 210735. 00| |
I I

St eel Rei nforcenent |
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TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 19991203003 COUNTI ES : ELMORE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT 06
SET- ASI DE :
| (1) 04008 | (2) 03001 |
| R R DAWSON BRI DGE COVPANY, | CLARK CONSTRUCTI ON CO., | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0800 503A000 AAL 300. 000 cCuUYD| 118. 00000 35400. 00| |
Seal Concrete | [ |
0810 503B000 AAL LUWP| 3000. 00000 3000. 00| |
Cof f erdam And Punpi ng, Bent No. 12 | [ |
0820 503B001 AAL LUWP| 10000. 00000 10000. 00| |
Cof f erdam And Punpi ng, Bent No. 13 | [ |
0830 503B002 AAL LUWP| 3000. 00000 3000. 00| |
Cof f erdam And Punpi ng, Bent No. 14 | [ |
0840 503B003 AAL LUWP| 3000. 00000 3000. 00| |
Cof f erdam And Punpi ng, Bent No. 15 | [ |
0850 503B004 AAL LUWP| 3000. 00000 3000. 00| |
Cof f erdam And Punpi ng, Bent No. 16 | [ |
0860 503B005 AAL LUWP| 3000. 00000 3000. 00| |
Cof f erdam And Punpi ng, Bent No. 17 | [ |
0870 505C002 AAl 18422.000 LF | 25. 00000 460550. 00| |
Steel Piling (HP 12x53 | [ |
0880 510A000 AAl 2007. 000 CuUYD| 350. 00000 702450. 00| |
Bridge Substructure Concrete, Class A | [ |
0890 215A000 AA2 907.000 CUYD| [ 10. 00000 9070. 00|
Uncl assified Bridge Excavation | [ |
0900 502A000 AA2 582300. 000 LB | [ 0. 50000 291150. 00|
St eel Rei nforcenent | [ |
0910 505C002 AA2 11298. 000 LF | [ 20. 00000 225960. 00|
Steel Piling (HP 12x53) | [ |
0920 506A001 825. 000 LF | [ 250. 00000 206250. 00|
Drilled Shaft Excavation, 6’ -0" anet er | [ |
0930 506C026 AA2 898. 000 LF | [ 250. 00000 224500. 00|
Drilled Shaft Construction, 6 -0" | [ |
Di aneter, Cass DS2 Concrete | | |
0940 506F002 AA2 552.000 LF | [ 200. 00000 110400. 00|
Permanent Drilled Shaft Casing, 6'-0" | | |
Di anet er | [ |
0950 506G006 AA2 14.000 EACH [ 1500. 00000 21000. 00|
Crosshol e Sonic Logging, 6'-0" Dianeter | [ |
0960 510A000 AA2 1794. 000 CUYD| [ 400. 00000 717600. 00|
Bridge Substructure Concrete, Class A | [ |
SECTI ON TOTALS | $ 9,907, 411. 40| $ 13, 978, 943. 00|
__________________________________________ e
CONTRACT TOTALS | $ 9,907, 411. 40| $ 13, 978, 943. 00|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

12/ 06/ 99
PAGE : 020 -1
VENDOR RANKI NG
CALL ORDER . 020 CONTRACT I D : 19991203020 COUNTI ES : TALLAPOOSA
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 04
CONTRACT TIME : 180 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : BR-451(14)

for constructing the Bridge Replacenent and Approaches on
S. R #63 over El kahatchee Creek south of Al exander City.
Length 0.662 m .

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 14008 NEVELL & BUSH, | NC. $ 1,870, 854.90 100. 0000%
2 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 1,907,591. 84 101. 9636%
3 01007 ALABAVA BRI DGE BUI LDERS, | NC. $ 1,998, 732.25 106. 8352%
4 13021 MURPHREE BRI DGE CORPCRATI ON $ 2,003, 156.52 107.0717%
5 19007 SCOTT BRI DGE COMPANY, | NC. $ 2,030, 761.53 108. 5472%
6 13053 MCI NNI S CORPORATI ON $ 2,223,810.20 118. 8659%

20011 TRl COUNTY CONCRETE CONSTRUCTI ON | RREGULAR
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TABULATI ON OF BI DS

CALL ORDER . 020 CONTRACT I D : 19991203020 COUNTI ES : TALLAPOOSA
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 04
SET- ASI DE
| (1) 14008 | (2) 03001 | (3) 01007
| NEVELL & BUSH, | NC. | CLARK CONSTRUCTI ON CO., | NC. | ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | I
0010 201A000 LUMP| 56987. 00000 56987. 00| 140000. 00000 140000. 00| 130000. 00000 130000. 00
Clearing & G ubbing (Approximtely 11 | [ |
Acr es) | [ |
0020 205A001 1. 000 EACH| 750. 00000 750. 00| 1027. 11000 1027. 11| 3000. 00000 3000. 00
Renmoval O Structures, Structure No. 1 | | |
0030 205A002 1. 000 EACH| 750. 00000 750. 00| 1494. 90000 1494. 90| 500. 00000 500. 00
Renmoval O Structures, Structure No. 1A | | |
0040 205A003 1. 000 EACH| 750. 00000 750. 00| 970. 94000 970. 94| 250. 00000 250. 00
Renmoval O Structures, Structure No. 1B | | |
0050 205A004 1. 000 EACH| 750. 00000 750. 00| 1868. 62000 1868. 62| 1000. 00000 1000. 00
Renmoval O Structures, Structure No. 2 | | |
0060 205A005 1. 000 EACH| 750. 00000 750. 00| 1245. 75000 1245. 75| 250. 00000 250. 00
Renmoval O Structures, Structure No. 2A | | |
0070 205A006 1. 000 EACH| 750. 00000 750. 00| 1079. 78000 1079. 78| 750. 00000 750. 00
Renmoval O Structures, Structure No. 3 | | |
0080 205A007 1. 000 EACH| 750. 00000 750. 00| 2617. 14000 2617. 14| 4000. 00000 4000. 00
Renmoval O Structures, Structure No. 4 | | |
0090 205A008 1. 000 EACH| 750. 00000 750. 00| 2667. 33000 2667. 33| 2500. 00000 2500. 00
Renmoval O Structures, Structure No. 5 | | |
0100 205A009 1. 000 EACH| 750. 00000 750. 00| 2667. 33000 2667. 33| 5000. 00000 5000. 00
Renmoval O Structures, Structure No. 6 | | |
0110 206C003 656. 000 SQYD| 5. 00000 3280. 00| 7.32000 4801. 92| 5. 00000 3280. 00
Renovi ng Concrete Flunes | | |
0120 206D000 291.000 LF | 8. 00000 2328. 00| 8. 10000 2357. 10| 5. 00000 1455. 00
Renovi ng Pi pe | [ |
0130 206D001 588.000 LF | 1. 50000 882. 00| 3. 75000 2205. 00| 1. 50000 882. 00
Renovi ng Guardrai l | [ |
0140 210A000 89455. 000 CYIP| 6. 00000 536730. 00| 3. 74000 334561. 70| 5. 20000 465166. 00
Uncl assi fi ed Excavation | | |
0150 214A000 8. 000 CUYD| 100. 00000 800. 00| 17. 08000 136. 64| 20. 00000 160. 00
Structure Excavation | | |
0160 214B001 3.000 CUYD| 100. 00000 300. 00| 44. 68000 134. 04| 100. 00000 300. 00
Foundation Backfill, Commerci al | [ |
0170 230A000 25.000 RBST| 250. 00000 6250. 00| 404. 80000 10120. 00| 404. 80000 10120. 00
Roadbed Processing | | |
0180 301A012 31958. 000 SYCP| 4. 75000 151800. 50| 4.51000 144130. 58| 4.51000 144130. 58
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | [ |
0190 401A000 9886. 000 SYCP| 0. 40000 3954. 40| 0. 40000 3954. 40| 0. 40000 3954. 40
| I

Bi t um nous Treatnment A |
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TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT I D : 19991203020 COUNTI ES : TALLAPOOSA
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 04
SET- ASI DE
| (1) 14008 | (2) 03001 | (3) 01007
| NEVELL & BUSH, | NC. | CLARK CONSTRUCTI ON CO., | NC. | ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0200 401B108 5797.000 SYCP| 2.29000 13275. 13| 4. 00000 23188. 00| 2. 28500 13246. 15
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0210 405A000 700. 000 GAL | 0. 96000 672. 00| 0. 96000 672. 00| 0. 96000 672. 00
Tack Coat | [ |
0220 429A240 480. 000 TON | 39. 93000 19166. 40| 39. 93000 19166. 40| 39. 93000 19166. 40
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0230 429B241 2030. 000 TON | 33. 59000 68187. 70| 33. 59000 68187. 70| 33. 59000 68187. 70
| mproved Bitum nous Concrete Binder | | |
Layer, 1" Maxi mum Aggregate Size M x, | [ |
ESAL Range C | [ |
0240 429B245 50. 000 TON | 66. 79000 3339. 50| 66. 79000 3339. 50| 66. 79000 3339.50
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0250 429B249 180. 000 TON | 42.59000 7666. 20| 42.59000 7666. 20| 42.59000 7666. 20
I mproved Bitum nous Concrete Binder | | |
Layer, Leveling, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0260 429C241 1872. 000 TON | 31. 61000 59173. 92| 31. 61000 59173. 92| 31. 61000 59173. 92
I nproved Bitum nous Concrete Base Layer, | | |
1 1/2" Maxi mum Aggregate Size M X, | [ |
ESAL Range C | [ |
0270 430B012 200. 000 TNCP| 25. 00000 5000. 00| 16. 91000 3382. 00| 15. 00000 3000. 00
Aggregate Surfacing (AHD #410 O #467) | [ |
0280 450B000 107. 000 SQYD| 70. 00000 7490. 00| 80. 00000 8560. 00| 65. 00000 6955. 00
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | | |
0290 502B000 LUMP| 38000. 00000 38000. 00| 50000. 00000 50000. 00| 40000. 00000 40000. 00
St eel Rei nforcenent For Bridge | [ |
Superstructure , Station 122+90, | | |
Approxi mately 78900 Pounds) | [ |
0300 510C051 LUMP| 115000. 00000 115000. 00| 160000. 00000 160000. 00| 150000. 00000 150000. 00
Bridge Concrete Superstructure, Station | [ |
122+90, Approximately 322 Cubic Yards | | |
0310 510E000 1067. 000 SQYD| 2. 75000 2934. 25| 2.50000 2667. 50| 3. 00000 3201. 00
Grooving Concrete Bridge Decks | | |
0320 511A001 36. 000 EACH| 85. 00000 3060. 00| 100. 00000 3600. 00| 100. 00000 3600. 00
I I

El astoneri c Bearings, Type 2 |
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TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT I D : 19991203020 COUNTI ES : TALLAPCCSA
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 14008 | (2) 03001 | (3) 01007
| NEVELL & BUSH, | NC. | CLARK CONSTRUCTI ON CO., | NC. | ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0330 513B005 1421.000 LF | 90. 00000 127890. 00| 95. 00000 134995. 00| 100. 00000 142100. 00
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type Ill (Specialty Item | | |
0340 530A003 17.000 LF | 55. 00000 935. 00| 43. 12000 733. 04| 76. 00000 1292. 00
30" Roadway Pipe (Class 3 RC.) | | |
0350 535A001 44.000 LF | 22.25000 979. 00| 21. 53000 947. 32| 34. 00000 1496. 00
18" Side Drain Pipe | [
0360 535A002 66.000 LF | 28. 00000 1848. 00| 31. 20000 2059. 20| 38. 00000 2508. 00
24" Side Drain Pipe | [
0370 600A000 LUWP|  133000. 00000 133000. 00| 204000. 00000 204000. 00| 198500. 00000 198500. 00
Mobi |'i zati on | [ |
0380 601A000 1.000 EACH 8000. 00000 8000. 00| 6000. 00000 6000. 00| 7500. 00000 7500. 00
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |
0390 602A000 21.000 EACH 85. 00000 1785. 00| 115. 95000 2434. 95| 100. 00000 2100. 00
R ght O Way Markers | [ |
0400 606A000 500. 000 LF | 10. 00000 5000. 00| 9. 90000 4950. 00| 8. 00000 4000. 00
6" Underdrain Pipe | [ |
0410 610C001 3099. 000 TON | 22.00000 68178. 00| 21. 83000 67651. 17| 22. 00000 68178. 00
Loose Riprap, Class 2 | [ |
0420 610D000 2194.000 SQvYD| 2. 50000 5485. 00| 5. 62000 12330. 28| 3. 00000 6582. 00
Fi | ter Bl anket | [ |
0430 614A000 320. 000 cCuUYD| 205. 00000 65600. 00| 205. 00000 65600. 00| 200. 00000 64000. 00
Sl ope Pavi ng | [ |
0440 619A101 4.000 EACH| 525. 00000 2100. 00| 525. 00000 2100. 00| 450. 00000 1800. 00
18" Side Drain Pipe End Treatnent, | [
Class 1 | | |
0450 619A102 6. 000 EACH| 565. 00000 3390. 00| 565. 00000 3390. 00| 480. 00000 2880. 00
24" Side Drain Pipe End Treatnent, | |
Class 1 | [ |
0460 621A013 1.000 EACH 4500. 00000 4500. 00| 4500. 00000 4500. 00| 3000. 00000 3000. 00
Juncti on Boxes, Type Speci al | [ |
0470 621C027 1.000 EACH 1675. 00000 1675. 00| 1675. 00000 1675. 00| 1600. 00000 1600. 00
Inlets, Type C | [ |
0480 630A000 100. 000 LF | 16. 00000 1600. 00| 15. 50000 1550. 00| 16. 00000 1600. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |
0490 630C003 4.000 EACH 1100. 00000 4400. 00| 1125. 00000 4500. 00| 1100. 00000 4400. 00
Quardrail End Anchor, Type 13 | [ |
0500 630C050 4.000 EACH 2100. 00000 8400. 00| 2150. 00000 8600. 00| 2100. 00000 8400. 00
Quardrail End Anchor, Type 20 Series | [ |
0510 650A000 7000. 000 CYIP| 5. 00000 35000. 00| 7.82000 54740. 00| 15. 00000 105000. 00
| |

Topsoi | |
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TABULATI ON OF BI DS

Traffic Control Markings, Class 1, Type |
A I

CALL ORDER : 020 CONTRACT I D : 19991203020 COUNTI ES : TALLAPCCSA
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 14008 | (2) 03001 | (3) 01007
| NEVELL & BUSH, | NC. | CLARK CONSTRUCTI ON CO., | NC. | ALABAVA BRI DGE BUI LDERS, | NC

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0520 652A054 5.000 ACRE| 600. 00000 3000. 00| 500. 00000 2500. 00| 500. 00000 2500. 00
Seeding (M x 2A) | [ |

0530 652A056 2.000 ACRE| 600. 00000 1200. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
Seeding (M x 2E) | [ |

0540 652B053 7.000 ACRE| 300. 00000 2100. 00| 350. 00000 2450. 00| 300. 00000 2100. 00
Tenporary Seeding (M x 2AT) | [ |

0550 652D054 5.000 ACRE| 600. 00000 3000. 00| 500. 00000 2500. 00| 450. 00000 2250. 00
Seeding In Stubble (Mx 2A) | [ |

0560 654A001 811. 000 SQvYD| 4. 00000 3244. 00| 3. 50000 2838. 50| 3. 00000 2433. 00
Sol id Soddi ng (Bernuda) | [ |

0570 656A000 5.000 ACRE| 500. 00000 2500. 00| 400. 00000 2000. 00| 450. 00000 2250. 00
Mul ching, Cass A Type 1 | [ |

0580 656A001 2.000 ACRE| 575. 00000 1150. 00| 500. 00000 1000. 00| 450. 00000 900. 00
Mul ching, Cass A Type 2 | [ |

0590 659A002 3670. 000 SQYD| 7.00000 25690. 00| 7.00000 25690. 00| 5. 00000 18350. 00
Erosion Control Netting, Cass Cl | [ |

0600 665F000 90. 000 EACH 5. 00000 450. 00| 6. 76000 608. 40| 6. 00000 540. 00
Hay Bal es | [ |

0610 6651 000 150. 000 TON | 22.00000 3300. 00| 42. 81000 6421. 50| 22.00000 3300. 00
Tenporary Riprap, Cass 2 | [ |

0620 665J000 3010.000 LF | 8. 00000 24080. 00| 5. 81000 17488. 10| 3. 50000 10535. 00
Silt Fence, Type A | [ |

0630 665K000 42.000 cuyp 15. 00000 630. 00| 10. 44000 438. 48| 20. 00000 840. 00
Dr ai nage Sunp Excavation | [ |

0640 666A001 7.000 ACRE| 1. 00000 7.00]| 10. 00000 70. 00| 30. 00000 210. 00
Pest Control Treatnent [ |

0650 680A000 LUWP| 16000. 00000 16000. 00| 20000. 00000 20000. 00| 25000. 00000 25000. 00
Engi neering Control s | [ |

0660 701A006 2.000 M LE| 500. 00000 1000. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |

0670 701A014 2.000 M LE| 500. 00000 1000. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |

0680 701C000 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
Broken Tenporary Traffic Stripe | [ |

0690 701C001 2.000 M LE| 500. 00000 1000. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
Solid Tenporary Traffic Stripe | [ |

0700 703A000 24.000 SQFT| 1. 30000 31. 20| 1. 30000 31. 20| 1. 30000 31.20

I I
I I
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Drilled Shaft Construction, 3'-6"
Di aneter, C ass DS1 Concrete
0860 506C043 AA1 52.000 LF
Drilled Shaft Construction, 4'-6"
Di aneter, O ass DS1 Concrete

CALL ORDER : 020 CONTRACT I D : 19991203020 COUNTI ES : TALLAPCCSA
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 14008 | (2) 03001 | (3) 01007
| NEVELL & BUSH, | NC. | CLARK CONSTRUCTI ON CO., | NC. | ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0710 703D001 24.000 SOQFT| 1. 30000 31. 20| 1. 30000 31. 20| 1. 30000 31. 20
Tenporary Traffic Control Markings | [ |
0720 705A032 50. 000 EACH| 5. 00000 250. 00| 5. 00000 250. 00| 5. 00000 250. 00
Paverent Markers, Class A-H Type 1-B | [ |
0730 705A037 100. 000 EACH| 5. 00000 500. 00| 5. 00000 500. 00| 5. 00000 500. 00
Paverent Markers, Class A-H Type 2-D | [ |
0740 740B000 320. 000 SQFT| 20. 00000 6400. 00| 15. 00000 4800. 00| 16. 00000 5120. 00
Construction Signs | [ |
0750 740D000 100. 000 EACH| 55. 00000 5500. 00| 55. 00000 5500. 00| 80. 00000 8000. 00
Channel i zi ng Druns | [ |
0760 740EO00 25.000 EACH 12. 50000 312. 50| 20. 00000 500. 00| 20. 00000 500. 00
Cones (36 Inches High) | [ |
0770 740F002 10. 000 EACH| 340. 00000 3400. 00| 300. 00000 3000. 00| 375. 00000 3750. 00
Barri cades, Type 111 | [ |
0780 7401 005 4.000 EACH 425. 00000 1700. 00| 275. 00000 1100. 00| 450. 00000 1800. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0790 740MD0O0 25.000 EACH 8. 00000 200. 00| 8. 00000 200. 00| 10. 00000 250. 00
Wi ght For Cone | [ |
0800 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00| 0. 80000 1200. 00
Trai nee Hours At 80 Cents Per Hour [ |
0810 502A000 AAL 56700. 000 LB [ |
St eel Rei nforcenent [ |
0820 506A005 AAL 185.000 LF [ |
Drilled Shaft Excavation, 3’ -6" D aneter [ |
0830 506B002 AAL 42.000 LF | |
Special Drilled Shaft Excavation, 3 -6" [ |
Di anet er | |
0840 506B004 AAL 36.000 LF [ |
Special Drilled Shaft Excavation, 4'-6" | |
Di anet er [ |
I I
I I
I I
I I
| |
0870 506F001 AAL 20.000 LF [ |
Permanent Drilled Shaft Casing, 4'-6" [ |
Di anet er | |
0880 506G003 AAL 4.000 EACH [ |
I I

I
I
I
I
I
I
I
I
I
|
0850 506C041 AAL 185.000 LF
I
I
I
I
I
I
I
I
|
I

Crosshol e Sonic Logging, 4'-6" Dianeter



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 020 -7
TABULATI ON OF BI DS

SECTI ON TOTALS $ 1,907,591. 84 $ 1,998,732.25

CALL ORDER : 020 CONTRACT I D : 19991203020 COUNTI ES : TALLAPCCSA
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 14008 | (2) 03001 | (3) 01007
| NEVELL & BUSH, | NC. | CLARK CONSTRUCTI ON CO., | NC. | ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0890 508A000 AAL 6300.000 LB | [ |
Structural Steel | [ |
0900 510A000 AAL 172.000 CUYD| [ |
Bridge Substructure Concrete, Class A | [ |
0910 215A000 AA2 65. 000 CUYD| 200. 00000 13000. 00| 50. 00000 3250. 00| 50. 00000 3250. 00
Uncl assified Bridge Excavation | [ |
0920 502A000 AA2 40800.000 LB | 0. 49000 19992. 00| 0. 50000 20400. 00| 0. 50000 20400. 00
St eel Rei nforcenent | [ |
0930 503B000 AA2 LUWP| 6500. 00000 6500. 00| 500. 00000 500. 00| 0. 00000 0.00
Cof f erdam And Punping, Pier No. 2 | [ |
0940 503B001 AA2 LUWP| 6500. 00000 6500. 00| 500. 00000 500. 00| 0. 00000 0.00
Cof f erdam And Punping, Pier No. 3 | [ |
0950 505C002 AA2 655.000 LF | 25. 00000 16375. 00| 20. 00000 13100. 00| 20. 00000 13100. 00
Steel Piling (HP 12x53) | [ |
0960 505G003 AA2 28.000 EACH 85. 00000 2380. 00| 100. 00000 2800. 00| 100. 00000 2800. 00
Pile Points (Type A 12") | [ |
0970 505H000 AA2 300.000 LF | 80. 00000 24000. 00| 30. 00000 9000. 00| 20. 00000 6000. 00
Pil ot Hol es | [ |
0980 508A000 AA2 7700.000 LB | 2.20000 16940. 00| 2. 75000 21175. 00| 2.00000 15400. 00
Structural Steel | [ |
0990 510A000 AA2 210. 000 cCuUYD| 300. 00000 63000. 00| 385. 00000 80850. 00| 280. 00000 58800. 00
Bridge Substructure Concrete, Class A | [ |
I I I

$ 1,870, 854.90
CONTRACT TOTALS | $ 1,870, 854. 90| $ 1,907,591. 84| $ 1,998,732.25




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

12/ 06/ 99
PAGE : 020 -8
TABULATI ON OF BI DS
CALL ORDER : 020 CONTRACT I D : 19991203020 COUNTI ES : TALLAPOCOSA
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 04
SET- ASI DE :

| (4) 13021 | (5) 19007 | (6) 13053
| MURPHREE BRI DGE CORPORATI ON | SCOTT BRI DGE COVPANY, INC. | MCI NNI'S CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI T PRI CE AMOUNT|  UNI T PRI CE AMOUNT

SECTI ON 0001 Tot al

I I I
0010 201A000 LUMP| 15526. 92000 15526. 92| 179600. 00000 179600. 00| 135000. 00000 135000. 00

Clearing & Gubbing (Approximately 11 | | |
Acres) | [ |
0020 205A001 1.000 EACH 1027. 11000 1027. 11| 1030. 00000 1030. 00| 3000. 00000 3000. 00
Removal OF Structures, Structure No. 1 | [ |
0030 205A002 1.000 EACH 1494. 90000 1494. 90| 1500. 00000 1500. 00| 500. 00000 500. 00
Removal OF Structures, Structure No. 1A | [ |
0040 205A003 1.000 EACH 970. 94000 970. 94| 975. 00000 975. 00| 250. 00000 250. 00
Removal OF Structures, Structure No. 1B | [ |
0050 205A004 1.000 EACH 1868. 62000 1868. 62| 1900. 00000 1900. 00| 1000. 00000 1000. 00
Removal OF Structures, Structure No. 2 | [ |
0060 205A005 1.000 EACH 1245. 75000 1245. 75| 1300. 00000 1300. 00| 250. 00000 250. 00
Removal OF Structures, Structure No. 2A | [ |
0070 205A006 1.000 EACH 1079. 78000 1079. 78| 1100. 00000 1100. 00| 750. 00000 750. 00
Removal OF Structures, Structure No. 3 | [ |
0080 205A007 1.000 EACH 2617. 14000 2617. 14| 2620. 00000 2620. 00| 4000. 00000 4000. 00
Removal OF Structures, Structure No. 4 | [ |
0090 205A008 1.000 EACH 2667. 33000 2667. 33| 2700. 00000 2700. 00| 2500. 00000 2500. 00
Removal OF Structures, Structure No. 5 | [ |
0100 205A009 1.000 EACH 2667. 33000 2667. 33| 2700. 00000 2700. 00| 5000. 00000 5000. 00
Removal OF Structures, Structure No. 6 | [ |
0110 206C003 656. 000 SQYD| 7.32000 4801. 92| 7.35000 4821. 60| 5. 00000 3280. 00
Renmovi ng Concrete Flunes | [ |
0120 206D0O00 291.000 LF | 8. 10000 2357. 10| 8. 10000 2357. 10| 5. 00000 1455. 00
Removi ng Pi pe | [ |
0130 206D001 588.000 LF | 6. 22000 3657. 36| 1. 50000 882. 00| 5. 00000 2940. 00
Removi ng Cuar drai | | [ |
0140 210A000 89455. 000 CYIP| 5. 20000 465166. 00| 3. 74000 334561. 70| 5. 20000 465166. 00
Uncl assi fied Excavation | [ |
0150 214A000 8.000 cCuYp 17. 08000 136. 64| 17. 10000 136. 80| 20. 00000 160. 00
Structure Excavation | [ |
0160 214B001 3.000 cuyp 44. 68000 134. 04| 45. 00000 135. 00| 100. 00000 300. 00
Foundati on Backfill, Commerci al | [ |
0170 230A000 25.000 RBST| 404. 80000 10120. 00| 405. 00000 10125. 00| 404. 80000 10120. 00
Roadbed Processing | [ |
0180 301A012 31958. 000 SYCP| 4.51000 144130. 58| 4.51000 144130. 58| 4.51000 144130. 58
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | | |
0190 401A000 9886. 000 SYCP| 0. 40000 3954. 40| 0. 40000 3954. 40| 0. 40000 3954. 40
I I

Bi t um nous Treatnment A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 020 -9
TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT 1D : 19991203020 COUNTI ES : TALLAPCOSA
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 13021 | (5) 19007 | (6) 13053

| MURPHREE BRI DGE CORPORATI ON | SCOTT BRI DGE COVPANY, INC. | MCI NNI'S CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0200 401B108 5797.000 SYCP| 2. 28500 13246. 15| 2. 30000 13333. 10| 2.30000 13333. 10
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0210 405A000 700. 000 GAL | 0. 96000 672. 00| 0. 96000 672. 00| 0. 96000 672. 00
Tack Coat | [ |
0220 429A240 480. 000 TON | 39. 93000 19166. 40| 40. 00000 19200. 00| 39. 93000 19166. 40
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0230 429B241 2030. 000 TON | 33. 59000 68187. 70| 34. 00000 69020. 00| 33. 59000 68187. 70
| mproved Bitum nous Concrete Binder | | |
Layer, 1" Maxi mum Aggregate Size M x, | [ |
ESAL Range C | [ |
0240 429B245 50. 000 TON | 66. 79000 3339. 50| 67. 00000 3350. 00| 66. 79000 3339.50
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0250 429B249 180. 000 TON | 42.59000 7666. 20| 43. 00000 7740. 00| 42.59000 7666. 20
I mproved Bitum nous Concrete Binder | | |
Layer, Leveling, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0260 429C241 1872. 000 TON | 31. 61000 59173. 92| 32. 00000 59904. 00| 31. 61000 59173. 92
I nproved Bitum nous Concrete Base Layer, | | |
1 1/2" Maxi mum Aggregate Size M X, | [ |
ESAL Range C | [ |
0270 430B012 200. 000 TNCP| 16. 91000 3382. 00| 17. 00000 3400. 00| 15. 00000 3000. 00
Aggregate Surfacing (AHD #410 O #467) | [ |
0280 450B000 107. 000 SQYD| 135. 00000 14445. 00| 68. 00000 7276. 00| 80. 00000 8560. 00
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | | |
0290 502B000 LUMP| 43000. 00000 43000. 00| 35000. 00000 35000. 00| 61000. 00000 61000. 00
St eel Rei nforcenent For Bridge | [ |
Superstructure , Station 122+90, | | |
Approxi mately 78900 Pounds) | [ |
0300 510C051 LUMP| 214320. 00000 214320. 00| 150000. 00000 150000. 00] 165900. 00000 165900. 00
Bridge Concrete Superstructure, Station | [ |
122+90, Approximately 322 Cubic Yards | | |
0310 510E000 1067. 000 SQYD| 2. 25000 2400. 75| 2. 25000 2400. 75| 5. 00000 5335. 00
Grooving Concrete Bridge Decks | | |
0320 511A001 36. 000 EACH| 100. 00000 3600. 00| 115. 00000 4140. 00| 100. 00000 3600. 00
I I

El astoneri c Bearings, Type 2 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
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TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT 1D : 19991203020 COUNTI ES : TALLAPCOSA
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 13021 | (5) 19007 | (6) 13053

| MURPHREE BRI DGE CORPORATI ON | SCOTT BRI DGE COVPANY, INC. | MCI NNI'S CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N

0330 513B005 1421.000 LF | 85. 00000 120785. 00| 113. 00000 160573. 00| 100. 00000 142100. 00
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type Ill (Specialty Item | | |

0340 530A003 17.000 LF | 43. 12000 733. 04| 44. 00000 748. 00| 76. 00000 1292. 00
30" Roadway Pipe (Class 3 RC.) | | |

0350 535A001 44.000 LF | 21. 53000 947. 32| 22.00000 968. 00| 34. 00000 1496. 00
18" Side Drain Pipe | [

0360 535A002 66.000 LF | 31. 20000 2059. 20| 32. 00000 2112. 00| 38. 00000 2508. 00
24" Side Drain Pipe | [

0370 600A000 LUWP|  186410. 00000 186410. 00| 210975. 00000 210975. 00| 172250. 00000 172250. 00
Mobi |'i zati on | [ |

0380 601A000 1.000 EACH 3000. 00000 3000. 00| 9500. 00000 9500. 00| 7500. 00000 7500. 00
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |

0390 602A000 21.000 EACH 115. 95000 2434. 95| 120. 00000 2520. 00| 100. 00000 2100. 00
R ght O Way Markers | [ |

0400 606A000 500. 000 LF | 9. 90000 4950. 00| 10. 00000 5000. 00| 8. 00000 4000. 00
6" Underdrain Pipe | [ |

0410 610C001 3099. 000 TON | 21. 63000 67031. 37| 21. 65000 67093. 35| 22.00000 68178. 00
Loose Riprap, Class 2 | [ |

0420 610D000 2194.000 SQvYD| 5. 62000 12330. 28| 5. 65000 12396. 10| 3. 00000 6582. 00
Fi | ter Bl anket | [ |

0430 614A000 320. 000 cCuUYD| 205. 00000 65600. 00| 210. 00000 67200. 00| 205. 00000 65600. 00
Sl ope Pavi ng | [ |

0440 619A101 4.000 EACH| 525. 00000 2100. 00| 475. 00000 1900. 00| 525. 00000 2100. 00
18" Side Drain Pipe End Treatnent, | [
Class 1 | | |

0450 619A102 6. 000 EACH| 565. 00000 3390. 00| 580. 00000 3480. 00| 565. 00000 3390. 00
24" Side Drain Pipe End Treatnent, | |
Class 1 | [ |

0460 621A013 1.000 EACH 4500. 00000 4500. 00| 2625. 00000 2625. 00| 4500. 00000 4500. 00
Juncti on Boxes, Type Speci al | [ |

0470 621C027 1.000 EACH 1675. 00000 1675. 00| 1890. 00000 1890. 00| 1675. 00000 1675. 00
Inlets, Type C | [ |

0480 630A000 100. 000 LF | 16. 00000 1600. 00| 16. 00000 1600. 00| 15. 50000 1550. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |

0490 630C003 4.000 EACH 1100. 00000 4400. 00| 1100. 00000 4400. 00| 1125. 00000 4500. 00
Quardrail End Anchor, Type 13 | [ |

0500 630C050 4.000 EACH 2100. 00000 8400. 00| 2100. 00000 8400. 00| 2150. 00000 8600. 00
Quardrail End Anchor, Type 20 Series | [ |

0510 650A000 7000. 000 CYIP| 7.82000 54740. 00| 7. 85000 54950. 00| 15. 00000 105000. 00

| |

Topsoi | |
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TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT 1D : 19991203020 COUNTI ES : TALLAPCOSA
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 13021 | (5) 19007 | (6) 13053

| MURPHREE BRI DGE CORPORATI ON | SCOTT BRI DGE COVPANY, INC. | MCI NNI'S CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

Traffic Control Markings, Class 1, Type |
A I

------------------------------------------ B I e N N N N
0520 652A054 5.000 ACRE| 750. 00000 3750. 00| 525. 00000 2625. 00| 500. 00000 2500. 00
Seeding (M x 2A) | [ |
0530 652A056 2.000 ACRE| 800. 00000 1600. 00| 525. 00000 1050. 00| 500. 00000 1000. 00
Seeding (M x 2E) | [ |
0540 652B053 7.000 ACRE| 700. 00000 4900. 00| 400. 00000 2800. 00| 300. 00000 2100. 00
Tenporary Seeding (M x 2AT) | [ |
0550 652D054 5.000 ACRE| 800. 00000 4000. 00| 525. 00000 2625. 00| 450. 00000 2250. 00
Seeding In Stubble (Mx 2A) | [ |
0560 654A001 811. 000 SQvYD| 5. 00000 4055. 00| 2. 65000 2149. 15| 3. 00000 2433. 00
Sol id Soddi ng (Bernuda) | [ |
0570 656A000 5.000 ACRE| 750. 00000 3750. 00| 425. 00000 2125. 00| 450. 00000 2250. 00
Mul ching, Cass A Type 1 | [ |
0580 656A001 2.000 ACRE| 800. 00000 1600. 00| 635. 00000 1270. 00| 450. 00000 900. 00
Mul ching, Cass A Type 2 | [ |
0590 659A002 3670. 000 SQYD| 7.00000 25690. 00| 5. 95000 21836. 50| 5. 00000 18350. 00
Erosion Control Netting, Cass Cl | [ |
0600 665F000 90. 000 EACH 6. 76000 608. 40| 8. 00000 720. 00| 6. 00000 540. 00
Hay Bal es | [ |
0610 6651 000 150. 000 TON | 42. 81000 6421. 50| 43. 00000 6450. 00| 22.00000 3300. 00
Tenporary Riprap, Cass 2 | [ |
0620 665J000 3010.000 LF | 5. 81000 17488. 10| 5. 85000 17608. 50| 3. 50000 10535. 00
Silt Fence, Type A | [ |
0630 665K000 42.000 cuyp 10. 44000 438. 48| 11. 00000 462. 00| 20. 00000 840. 00
Dr ai nage Sunp Excavation | [ |
0640 666A001 7.000 ACRE| 50. 00000 350. 00| 35. 00000 245. 00| 30. 00000 210. 00
Pest Control Treatnent [ |
0650 680A000 LUWP| 25000. 00000 25000. 00| 40000. 00000 40000. 00| 50000. 00000 50000. 00
Engi neering Control s | [ |
0660 701A006 2.000 M LE| 500. 00000 1000. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0670 701A014 2.000 M LE| 500. 00000 1000. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0680 701C000 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
Broken Tenporary Traffic Stripe | [ |
0690 701C001 2.000 M LE| 500. 00000 1000. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
Solid Tenporary Traffic Stripe | [ |
0700 703A000 24.000 SQFT| 1. 30000 31. 20| 1. 30000 31. 20| 1. 30000 31.20
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
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TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT 1D : 19991203020 COUNTI ES : TALLAPCOSA
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 13021 | (5) 19007 | (6) 13053

| MURPHREE BRI DGE CORPORATI ON | SCOTT BRI DGE COVPANY, INC. | MCI NNI'S CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N
0710 703D001 24.000 SOQFT| 1. 30000 31. 20| 1. 30000 31. 20| 1. 30000 31.20
Tenporary Traffic Control Markings | [ |
0720 705A032 50. 000 EACH| 5. 00000 250. 00| 5. 00000 250. 00| 5. 00000 250. 00
Paverent Markers, Class A-H Type 1-B | [ |
0730 705A037 100. 000 EACH| 5. 00000 500. 00| 5. 00000 500. 00| 5. 00000 500. 00
Paverent Markers, Class A-H Type 2-D | [ |
0740 740B000 320. 000 SQFT| 8. 00000 2560. 00| 8. 50000 2720. 00| 16. 00000 5120. 00
Construction Signs | [ |
0750 740D000 100. 000 EACH| 40. 00000 4000. 00| 42. 00000 4200. 00| 80. 00000 8000. 00
Channel i zi ng Druns | [ |
0760 740EO00 25.000 EACH| 11. 00000 275. 00| 12. 00000 300. 00| 20. 00000 500. 00
Cones (36 Inches High) | [ |
0770 740F002 10. 000 EACH| 190. 00000 1900. 00| 200. 00000 2000. 00| 375. 00000 3750. 00
Barri cades, Type 111 | [ |
0780 7401 005 4.000 EACH 162. 00000 648. 00| 500. 00000 2000. 00| 450. 00000 1800. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0790 740MD0O0 25.000 EACH 6. 00000 150. 00| 6. 30000 157. 50| 10. 00000 250. 00
Wi ght For Cone | [ |
0800 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00| 0. 80000 1200. 00
Trai nee Hours At 80 Cents Per Hour | [ |
0810 502A000 AAL 56700. 000 LB | [ | 0. 60000 34020. 00
St eel Rei nforcenent | [ |
0820 506A005 AAL 185.000 LF | [ | 156. 00000 28860. 00
Drilled Shaft Excavation, 3’ -6" D aneter| [ |
0830 506B002 AAL 42.000 LF | [ | 1060. 00000 44520. 00
Special Drilled Shaft Excavation, 3 -6" | [ |
Di anet er | | |
0840 506B004 AAL 36.000 LF | [ | 1272. 00000 45792. 00
Special Drilled Shaft Excavation, 4’ -6" | | |
Di anet er | [ |
0850 506C041 AAL 185.000 LF | [ | 91. 00000 16835. 00
Drilled Shaft Construction, 3'-6" | [ |
Di anmeter, Cass DSl Concrete | | |
0860 506C043 AAL 52.000 LF | [ | 106. 00000 5512. 00
Drilled Shaft Construction, 4'-6" | | |
Di aneter, C ass DS1 Concrete | [ |
0870 506F001 AAL 20.000 LF | [ | 161. 00000 3220. 00
Permanent Drilled Shaft Casing, 4'-6" | [ |
Di anet er | | |
0880 506G003 AAL 4.000 EACH [ | 1600. 00000 6400. 00
I I I

Crosshol e Sonic Logging, 4'-6" Dianeter



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
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TABULATI ON OF BI DS
CALL ORDER : 020 CONTRACT I D : 19991203020 COUNTI ES : TALLAPCCSA
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (4) 13021 | (5) 19007 | (6) 13053
| MURPHREE BRI DGE CORPORATI ON | SCOTT BRI DGE COVPANY, | NC. | MCINNI S CORPORATI ON
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0890 508A000 AAL 6300.000 LB | [ | 5. 00000 31500. 00
Structural Steel | [ |
0900 510A000 AAL 172.000 CUYD| [ | 450. 00000 77400. 00
Bridge Substructure Concrete, Class A | [ |
0910 215A000 AA2 65. 000 CUYD| 50. 00000 3250. 00| 147. 00000 9555. 00|
Uncl assified Bridge Excavation | [ |
0920 502A000 AA2 40800.000 LB | 0. 50000 20400. 00| 0. 50000 20400. 00|
St eel Rei nforcenent | [ |
0930 503B000 AA2 LUWP| 15000. 00000 15000. 00| 20000. 00000 20000. 00|
Cof f erdam And Punping, Pier No. 2 | [ |
0940 503B001 AA2 LUWP| 15000. 00000 15000. 00| 20000. 00000 20000. 00|
Cof f erdam And Punping, Pier No. 3 | [ |
0950 505C002 AA2 655.000 LF | 20. 00000 13100. 00| 28. 00000 18340. 00|
Steel Piling (HP 12x53) | [ |
0960 505G003 AA2 28.000 EACH 150. 00000 4200. 00| 180. 00000 5040. 00|
Pile Points (Type A 12") | [ |
0970 505H000 AA2 300.000 LF | 50. 00000 15000. 00| 77.00000 23100. 00|
Pil ot Hol es | [ |
0980 508A000 AA2 7700.000 LB | 2. 00000 15400. 00| 2. 75000 21175. 00|
Structural Steel | [ |
0990 510A000 AA2 210. 000 cCuUYD| 580. 00000 121800. 00| 400. 00000 84000. 00|
Bridge Substructure Concrete, Class A | [ |
SECTI ON TOTALS | $ 2,003, 156. 52| $ 2,030, 761. 53| $ 2,223,810.20
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 2,003, 156. 52| $ 2,030, 761. 53| $ 2,223,810.20




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

12/ 06/ 99
PAGE : 022 -1
VENDOR RANKI NG
CALL ORDER . 022 CONTRACT I D : 19991203022 COUNTI ES : HALE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU- 3318(104)

for constructing the Wdening, Resurfacing and Traffic
Stripe on C.R #42 fromthe Akron City Limts to S. R #60
south of Mundville. Length 7.139 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 396, 104. 72 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 402, 505. 98 101. 6160%
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TABULATI ON OF BI DS

Solid Yellow, Cass 1, Type A Traffic |

CALL ORDER : 022 CONTRACT I D : 19991203022 COUNTI ES : HALE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 02033 | (2) 01018 |
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
| I I
0010 206D001 1156. 000 LF | 1. 25000 1445. 00| 1.31000 1514. 36|
Removi ng Cuar dr ai | | [ |
0020 405A000 4469. 000 GAL | 0. 60000 2681. 40| 0. 87000 3888. 03|
Tack Coat | [ |
0030 429A200 4608. 000 TON | 30. 65000 141235. 20| 33. 75000 155520. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0040 429A206 3716. 000 TON | 33. 10000 122999. 60| 31. 63000 117537. 08|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size M x, ESAL Range A | [ |
0050 429C210 1362. 000 TON | 33. 86000 46117. 32| 31. 38000 42739. 56|
I mproved Bitum nous Concrete Base Layer, | [ |
W deni ng, 1" Maxi mum Aggregate Size | | |
M x, ESAL Range A | [ |
0060 600A000 LUWP| 8750. 00000 8750. 00| 1340. 85000 1340. 85|
Mobi | i zat i on | [ |
0070 630A000 250.000 LF | 18. 00000 4500. 00| 18. 90000 4725. 00|
Steel Beam Guardrail, Cass A Type 1 | [ |
0080 630A004 1156. 000 LF | 14. 00000 16184. 00| 14. 70000 16993. 20|
Steel Beam Guardrail, Cass B, Type 2 | [ |
0090 630C022 4.000 EACH 1800. 00000 7200. 00| 1890. 00000 7560. 00|
Quardrail End Anchor, Type Speci al | [ |
0100 630C050 8.000 EACH| 1980. 00000 15840. 00| 2079. 00000 16632. 00|
Quardrail End Anchor, Type 20 Series | [ |
0110 630C070 4.000 EACH 1250. 00000 5000. 00| 1312. 50000 5250. 00|
Quardrail End Anchor, Type 10 Series | [ |
0120 665F000 80. 000 EACH| 1. 00000 80. 00| 7.01000 560. 80|
Hay Bal es | [ |
0130 665J000 328.000 LF | 0. 50000 164. 00| 7.01000 2299. 28|
Silt Fence, Type A | [ |
0140 701A004 15.000 M LE| 320. 00000 4800. 00| 336. 00000 5040. 00|
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0150 701A008 8.000 M LE] 170. 00000 1360. 00| 178. 50000 1428. 00|
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe | [ |
0160 701A012 8.000 M LE| 320. 00000 2560. 00| 336. 00000 2688. 00|
I I
I I

Stripe
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TABULATI ON OF BI DS
CALL ORDER : 022 CONTRACT I D : 19991203022 COUNTI ES : HALE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 02033 | (2) 01018 |
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABANA, |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 701C000 8.000 M LE| 320. 00000 2560. 00| 336. 00000 2688. 00|
Broken Tenporary Traffic Stripe | [ |
0180 701C001 15.000 M LE| 360. 00000 5400. 00| 378. 00000 5670. 00|
Solid Tenporary Traffic Stripe | [ |
0190 703A000 200. 000 SQFT| 1. 30000 260. 00| 1.37000 274. 00|
Traffic Control Markings, Class 1, Type | [ |
A I I
0200 703B000 137.000 SQFT| 1. 30000 178. 10| 1. 37000 187. 69|
Traffic Control Legends, dass 1, Type A | |
0210 703D002 80. 000 SQFT| 1. 30000 104. 00| 1. 37000 109. 60|
Tenporary Traffic Control Markings | | |
(Paint) | | |
0220 703E002 137.000 SQFT| 1. 30000 178. 10| 1.37000 187. 69|
Tenporary Traffic Control Legends | [ |
(Paint) I I I
0230 705A032 240.000 EACH 4. 80000 1152. 00| 5. 04000 1209. 60|
Pavenent Markers, Cass A-H Type 1-B | | |
0240 705A037 480. 000 EACH| 5. 00000 2400. 00| 5. 25000 2520. 00|
Pavenent Markers, Cass A-H Type 2-D | | |
0250 740B000 260. 000 SQFT| 11. 00000 2860. 00| 10. 97000 2852. 20|
Construction Signs | | |
0260 740E000 48. 000 EACH| 1. 00000 48. 00| 14. 15000 679. 20|
Cones (36 Inches High) | | |
0270 740MD0OO 48. 000 EACH| 1. 00000 48. 00| 8. 58000 411. 84|
Wi ght For Cone | | |
SECTI ON TOTALS | $ 396, 104. 72| $ 402, 505. 98|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 396, 104. 72| $ 402, 505. 98|
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DATE :
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PAGE : 023 -1
VENDOR RANKI NG
CALL ORDER . 023 CONTRACT I D : 19991203023 COUNTI ES : DALE HOUSTON
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 07
CONTRACT TIME : 270 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : BR-3517(102)

for constructing the Bridge Replacenent and Approaches on

S.R #123 at Little Choctawahatchee River east of Fort

Rucker. Length 1.36km

SET- ASI DE

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D

1 13021 MURPHREE BRI DGE CORPORATI ON $ 2,271, 268.68 100. 0000%
2 14008 NEVELL & BUSH, | NC. $ 2,309, 261.00 101. 6727%
3 18005 GRADY RALLS & SONS, | NC. $ 2,342,727.72 103. 1462%
4 13053 MCI NNl S CORPORATI ON $ 2,471,425.00 108. 8125%
5 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 2,539, 811.99 111. 8234%
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TABULATI ON OF BI DS

CALL ORDER : 023 CONTRACT 1D : 19991203023 COUNTI ES : DALE HOUSTON
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 07
SET- ASI DE :
| (1) 13021 | (2) 14008 | (3) 18005
| MURPHREE BRI DGE CORPORATI ON | NEWELL & BUSH, | NC. | GRADY RALLS & SONS, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 Roadway

| |
0010 201A000 LUWP| 18420. 00000 18420. 00| 101185. 00000 101185. 00| 48000. 00000 48000. 00

I nproved Bitumni nous Concrete \Waring
Surface Layer, Leveling, 19.0 nm |
Maxi mum Aggregate Size M x, ESAL Range B|

|
Clearing & Grubbing (Approximtely 9 | [ |
hect ar es) | | |
0020 206A000 LUWP| 18000. 00000 18000. 00| 45000. 00000 45000. 00| 25000. 00000 25000. 00
Removal OF O d Bridge, Station 22+24.535| | |
0030 206D000 75.000 M | 13.12000 984. 00| 10. 00000 750. 00| 18. 00000 1350. 00
Renovi ng Pi pe | [ |
0040 206D001 78.000 M | 12. 30000 959. 40| 12. 30000 959. 40| 10. 00000 780. 00
Renovi ng Guardrai l | [ |
0050 206D007 105.000 M | 7.38000 774. 90| 5. 00000 525. 00| 5. 00000 525. 00
Renovi ng Concrete Flune | | |
0060 210A000 23063.000 M3 | 2.94000 67805. 22| 1. 64000 37823. 32| 2. 75000 63423. 25
Uncl assi fied Excavation | | |
0070 210D011 46903. 000 M3 | 4. 38000 205435. 14| 3.01000 141178. 03| 5. 75000 269692. 25
Borrow Excavation (A4 Or Better) | [ |
0080 214A000 80.000 M8 | 5. 90000 472. 00| 5. 25000 420. 00| 6. 75000 540. 00
Structure Excavation | | |
0090 214B000 27.000 M3 | 4. 38000 118. 26| 5. 50000 148. 50| 12. 00000 324. 00
Foundati on Backfill, Local | [ |
0100 230A000 13. 000 MRBS| 459. 00000 5967. 00| 656. 00000 8528. 00| 685. 00000 8905. 00
Roadbed Processing | | |
0110 301A222 10057.000 M2 | 5. 56000 55916. 92| 5. 00000 50285. 00| 4. 95000 49782. 15
Soi | Aggregate Base Course, Type C, | [ |
Road M xed, 150 mm Conpacted Thi ckness | [ |
0120 306B000 1.000 EACH 5000. 00000 5000. 00| 7000. 00000 7000. 00| 6500. 00000 6500. 00
State Retained Portable Nuclear | [ |
Moi sture-Density Testing Device | | |
0130 401A000 5486. 000 M2 | 0. 50000 2743. 00| 0. 50000 2743. 00| 0. 50000 2743. 00
Bi t um nous Treatnment A | | |
0140 405A000 2112.000 L | 2. 00000 4224. 00| 2. 00000 4224. 00| 2. 00000 4224. 00
Tack Coat | [ |
0150 4100000 1. 000 EACH| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
Contractor Retained Profilograph | | |
0160 429A221 1151. 000 MION| 43. 10000 49608. 10| 43. 10000 49608. 10| 43. 10000 49608. 10
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range B | [ |
0170 429A227 1000. 000 MION| 44. 29000 44290. 00| 44. 29000 44290. 00| 44. 29000 44290. 00
I I I
| |
I I
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CALL ORDER : 023 CONTRACT 1D : 19991203023 COUNTI ES : DALE HOUSTON
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 07
SET- ASI DE :
| (1) 13021 | (2) 14008 | (3) 18005
| MURPHREE BRI DGE CORPORATI ON | NEWELL & BUSH, | NC. | GRADY RALLS & SONS, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
__________________________________________ e
0180 429B221 2843.000 MION| 20. 00000 56860. 00 20. 00000 56860. 00 20. 00000 56860. 00

I mproved Bitum nous Concrete Binder
Layer, 25.0 nm Maxi mum Aggregate Size
M x, ESAL Range B

+ +
I I
| | |
| | |
0190 450B000 87.000 M2 | 200. 00000 17400. 00| 80. 00000 6960. 00| 200. 00000 17400. 00
Rei nf orced Cement Concrete Bridge End | [ |
Sl ab | [ |
0200 502A000 71200. 000 KG | 0. 80000 56960. 00| 1. 02000 72624. 00| 0. 80000 56960. 00
St eel Rei nforcenent | | |
0210 502B000 LUMP| 63200. 00000 63200. 00| 83000. 00000 83000. 00| 63200. 00000 63200. 00
St eel Reinforcement For Bridge | | |
Superstructure STA 22+09. 433 APPROX. | | |
79 000 kg | [ |
0220 505C002 330.000 M | 62. 50000 20625. 00| 70. 00000 23100. 00| 62. 50000 20625. 00
Steel Piling (HP 310x79) | [ |
0230 506A003 200.000 M | 380. 85000 76170. 00| 600. 00000 120000. 00| 380. 85000 76170. 00
Drilled Shaft Excavation, 1520 nmm | | |
Di anet er | [ |
0240 506C024 212.000 M | 380. 85000 80740. 20| 490. 00000 103880. 00| 380. 85000 80740. 20
Drilled Shaft Construction, 1520 mm | [ |
Di aneter, Cass DS2 Concrete | | |
0250 506F006 58.000 M | 372. 34000 21595. 72| 490. 00000 28420. 00| 372. 34000 21595.72
Permanent Drilled Shaft Casing, 1520 nmm | | |
Di anet er | [ |
0260 506004 10. 000 EACH| 851. 11000 8511. 10| 2400. 00000 24000. 00| 851. 11000 8511. 10
Crosshol e Soni ¢ Loggi ng 1520 mm Di anet er | [ |
0270 508A000 5940. 000 KG | 3. 00000 17820. 00| 4. 35000 25839. 00| 3. 00000 17820. 00
Structural Steel | [ |
0280 510A000 274.000 M3 | 600. 00000 164400. 00| 350. 00000 95900. 00| 600. 00000 164400. 00
Bridge Substructure Concrete, Class A | [ |
0290 510C051 LUMP| 388655. 00000 388655. 00 312000. 00000 312000. 00| 388655. 00000 388655. 00
Bri dge Concrete Superstructure, STA | [ |
22+09. 433 APPROX. 646 CUBI C METERS | [ |
0300 510EO000 1940. 000 M2 | 2. 00000 3880. 00| 2.00000 3880. 00| 2.00000 3880. 00
Grooving Concrete Bridge Decks | | |
0310 511A001 72.000 EACH 75. 00000 5400. 00| 95. 00000 6840. 00| 75. 00000 5400. 00
El astoneri c Bearings, Type 2 | | |
0320 513B015 1070.000 M | 275. 00000 294250. 00| 295. 00000 315650. 00| 275. 00000 294250. 00
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-1370 (Specialty Item | [ |
0330 530A002 44.000 M | 95. 78000 4214. 32| 120. 00000 5280. 00| 82. 00000 3608. 00
| | |

600 mMm Roadway Pipe (Class 3 R C.)
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TABULATI ON OF BI DS

CALL ORDER : 023 CONTRACT I D : 19991203023 COUNTI ES : DALE HOUSTON
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 13021 | (2) 14008 | (3) 18005
| MURPHREE BRI DGE CORPCORATI ON | NEWELL & BUSH, | NC. | GRADY RALLS & SONS, | NC.

LINE NO/ |ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0340 535A001 21.000 M | 74. 46000 1563. 66| 64. 40000 1352. 40| 65. 00000 1365. 00
450 mm Si de Drain Pipe | [ |

0350 535A002 24.000 M | 84. 30000 2023. 20| 81. 50000 1956. 00| 60. 00000 1440. 00
600 nm Side Drain Pipe | [ |

0360 600A000 LUWMP| 235150. 00000 235150. 00| 227000. 00000 227000. 00| 215000. 00000 215000. 00
Mbbi |'i zati on | | |

0370 602A000 3.000 EACH 95. 00000 285. 00| 60. 00000 180. 00| 75. 00000 225.00
R ght O Way Markers | [ |

0380 610A004 537.000 M2 | 26. 00000 13962. 00| 28. 50000 15304. 50| 27. 00000 14499. 00
Loose Riprap, Cass 2, 600 mm Thick | [ |

0390 610A010 410.000 M2 | 52. 00000 21320. 00| 56. 00000 22960. 00| 55. 00000 22550. 00
Loose Riprap, Cass 2, 1200 nm Thick | [ |

0400 610D003 949.000 M2 | 3. 00000 2847. 00| 2.15000 2040. 35| 2.85000 2704. 65
Filter Blanket, Ceotextile | [ |

0410 614A000 118.000 M | 209. 28000 24695. 04| 255. 05000 30095. 90| 255. 05000 30095. 90
Sl ope Pavi ng | [ |

0420 619A003 1.000 EACH 475. 00000 475. 00| 550. 00000 550. 00| 550. 00000 550. 00
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |

0430 619A101 4.000 EACH| 350. 00000 1400. 00| 500. 00000 2000. 00| 500. 00000 2000. 00
450 mm Si de Drain Pipe End Treatnent, | | |
Class 1 | [ |

0440 619A102 1.000 EACH 400. 00000 400. 00| 550. 00000 550. 00| 550. 00000 550. 00
600 nm Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0450 621A000 1.000 EACH 1200. 00000 1200. 00| 1950. 00000 1950. 00| 1950. 00000 1950. 00
Junction Boxes, Type 1, 1P O 5 | |

0460 621C002 2.000 EACH 1200. 00000 2400. 00| 1650. 00000 3300. 00| 1650. 00000 3300. 00
Inlets, Type C, PL O P3 | | |

0470 630A000 76.000 M | 45. 95000 3492. 20| 45. 95000 3492. 20| 45. 95000 3492. 20
Steel Beam Guardrail, dass A Type 1 | | |

0480 630C003 4.000 EACH| 1000. 00000 4000. 00| 1000. 00000 4000. 00| 1000. 00000 4000. 00
Guardrail End Anchor, Type 13 | | |

0490 630C070 4.000 EACH| 1450. 00000 5800. 00| 1450. 00000 5800. 00| 1450. 00000 5800. 00
Quardrail End Anchor, Type 10 Series | | |

0500 650A000 1413. 000 M3 | 5. 23000 7389. 99| 4.15000 5863. 95| 7. 65000 10809. 45
Topsoi | | | |

0510 651B000 18.000 MION| 110. 00000 1980. 00| 41. 00000 738. 00| 75. 00000 1350. 00
Agricul tural Linmestone | | |

0520 652A061 4.000 HA | 1350. 00000 5400. 00| 1235. 50000 4942. 00| 1100. 00000 4400. 00

I I

Seeding (M x 3E) |
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TABULATI ON OF BI DS

CALL ORDER : 023 CONTRACT I D : 19991203023 COUNTI ES : DALE HOUSTON
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 13021 | (2) 14008 | (3) 18005
| MURPHREE BRI DGE CORPCORATI ON | NEWELL & BUSH, | NC. | GRADY RALLS & SONS, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0530 654A001 395.000 M2 | 4.75000 1876. 25| 4.80000 1896. 00| 3. 75000 1481. 25
Sol id Soddi ng (Bernuda) | [ |
0540 656A000 3.000 HA | 1375. 00000 4125. 00| 1111. 95000 3335. 85| 1100. 00000 3300. 00
Mul ching, Cass A Type 1 | [ |
0550 656A001 1.000 HA | 1800. 00000 1800. 00| 1235. 50000 1235. 50| 1200. 00000 1200. 00
Mul ching, Cass A Type 2 | [ |
0560 665F000 200. 000 EACH| 5. 00000 1000. 00| 5. 00000 1000. 00| 5. 00000 1000. 00
Hay Bal es | [ |
0570 665H000 2.000 EACH 1000. 00000 2000. 00| 800. 00000 1600. 00| 525. 00000 1050. 00
Er osi on Control Check Dams, Type 1 | [ |
0580 6651 000 3225.000 MIoN| 26. 68000 86043. 00| 30. 50000 98362. 50| 25. 00000 80625. 00
Tenporary Riprap, Cass 2 | [ |
0590 665J000 3626.000 M | 11. 48000 41626. 48| 7.75000 28101. 50| 10. 75000 38979. 50
Silt Fence, Type A | [ |
0600 665K000 40.000 M3 | 19. 62000 784. 80| 15. 00000 600. 00| 12. 00000 480. 00
Dr ai nage Sunp Excavation | [ |
0610 665L000 25.000 M | 22.50000 562. 50| 50. 00000 1250. 00| 25. 00000 625. 00
Fl oating Basin Boom | [ |
0620 666A001 4.000 HA | 100. 00000 400. 00| 0. 25000 1. 00| 10. 00000 40. 00
Pest Control Treatnent | [ |
0630 680A000 LUMP| 10000. 00000 10000. 00| 33000. 00000 33000. 00| 13000. 00000 13000. 00
Engi neering Control s | [ |
0640 701A006 3.000 KM | 311. 00000 933. 00| 311. 00000 933. 00| 311. 00000 933. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0650 701A010 1.000 KM | 311. 00000 311. 00| 311. 00000 311. 00| 311. 00000 311.00
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0660 701A014 1.000 KM | 311. 00000 311. 00| 311. 00000 311. 00| 311. 00000 311. 00
Solid Yellow, Class 1 ,Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0670 701C000 2.000 KM | 250. 00000 500. 00| 250. 00000 500. 00| 250. 00000 500. 00
Broken Tenporary Traffic Stripe | [ |
0680 701C001 4.000 KM | 250. 00000 1000. 00| 250. 00000 1000. 00| 250. 00000 1000. 00
Solid Tenporary Traffic Stripe | [ |
0690 701D007 1.000 KM | 745. 00000 745. 00| 745. 00000 745. 00| 745. 00000 745. 00
Solid Traffic Stripe Renoved (Paint) | [ |
0700 701D008 1.000 KM | 745. 00000 745. 00| 745. 00000 745. 00| 745. 00000 745. 00
Solid Traffic Stripe Renmoved (Plastic) | [ |
0710 701D014 1.000 KM | 560. 00000 560. 00| 560. 00000 560. 00| 560. 00000 560. 00
I I I

Broken Traffic Stripe Renpved (Paint)
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TABULATI ON OF BI DS
CALL ORDER : 023 CONTRACT I D : 19991203023 COUNTI ES : DALE HOUSTON
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 13021 | (2) 14008 | (3) 18005
| MURPHREE BRI DGE CORPCORATI ON | NEWELL & BUSH, | NC. | GRADY RALLS & SONS, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0720 701D015 1.000 KM | 560. 00000 560. 00| 560. 00000 560. 00| 560. 00000 560. 00
Broken Traffic Stripe Renoved (Plastic) | [ |
0730 703A002 11.000 M2 | 108. 00000 1188. 00| 108. 00000 1188. 00| 108. 00000 1188. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0740 703D001 11.000 M2 | 14. 00000 154. 00| 14. 00000 154. 00| 14. 00000 154. 00
Tenporary Traffic Control Markings | | |
0750 705A023 100. 000 EACH| 4. 00000 400. 00| 4. 00000 400. 00| 4. 00000 400. 00
Pavenent Markers, Cass C, Type 2-D | | |
0760 705A037 150. 000 EACH| 5. 00000 750. 00| 5. 00000 750. 00| 5. 00000 750. 00
Pavenent Markers, Cass A-H Type 2-D | | |
0770 740B000 31.000 M2 | 87. 23000 2704. 13| 130. 00000 4030. 00| 112. 00000 3472.00
Construction Signs | | |
0780 740D000 50. 000 EACH| 42. 55000 2127. 50| 45. 00000 2250. 00| 25. 00000 1250. 00
Channel i zi ng Druns | [ |
0790 740E000 25.000 EACH 11. 70000 292. 50| 15. 00000 375. 00| 10. 00000 250. 00
Cones (900 mm Hi gh) | | |
0800 740F002 6. 000 EACH| 202. 13000 1212. 78| 450. 00000 2700. 00| 150. 00000 900. 00
Barri cades, Type |11 | | |
0810 7401 005 3.000 EACH 691. 49000 2074. 47| 780. 00000 2340. 00| 375. 00000 1125. 00
War ni ng Lights, Type B (Detachabl e Head) | [ |
0820 740L006 40. 000 EACH| 58. 51000 2340. 40| 75. 00000 3000. 00| 25. 00000 1000. 00
Vertical Panel, Type Il (Double-Sided) | | |
0830 740MD0OO 25.000 EACH 6. 38000 159. 50| 10. 00000 250. 00| 5. 00000 125. 00
Bal | ast For Cone | | |
0840 7400000 1.000 EACH 2000. 00000 2000. 00| 1. 00000 1. 00| 25. 00000 25.00
Pil ot Car | [ |
0850 999 000 2250. 000 HOUR| 0. 80000 1800. 00| 0. 80000 1800. 00| 0. 80000 1800. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 2,271, 268. 68| $ 2,309, 261. 00| $ 2,342,727.72
------------------------------------------ T T Ty
CONTRACT TOTALS | $ 2,271, 268. 68| $ 2,309, 261. 00| $ 2,342,727.72




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

I mproved Bitum nous Concrete Wearing
Surface Layer, Leveling, 19.0 mm
Maxi mum Aggregate Size M x, ESAL Range B

12/ 06/ 99
PAGE : 023 -7
TABULATI ON OF BI DS
CALL ORDER : 023 CONTRACT I D : 19991203023 COUNTI ES : DALE HOUSTON
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 13053 | (5) 03001 |
| MCI NNI' S CORPORATI ON | CLARK CONSTRUCTI ON CO., |INC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001 Roadway
I I I
0010 201A000 LUWP| 95000. 00000 95000. 00| 137000. 00000 137000. 00|
Clearing & G ubbing (Approximately 9 | [ |
hect ar es) | [ |
0020 206A000 LUMP| 40000. 00000 40000. 00| 30000. 00000 30000. 00|
Removal OF O d Bridge, Station 22+24.535| | |
0030 206D000 75.000 M | 12. 00000 900. 00| 13. 12000 984. 00|
Removi ng Pi pe | [ |
0040 206D001 78.000 M | 15. 00000 1170. 00| 12. 30000 959. 40|
Removi ng Cuar dr ai | | [ |
0050 206D007 105.000 M | 5. 00000 525. 00| 7.38000 774.90|
Removi ng Concrete Flune | [ |
0060 210A000 23063.000 M3 | 3. 20000 73801. 60| 2.94000 67805. 22|
Uncl assi fied Excavation | [ |
0070 210D011 46903.000 M3 | 3. 65000 171195. 95| 4.38000 205435. 14|
Borrow Excavation (A4 Or Better) | [ |
0080 214A000 80.000 M3 | 10. 00000 800. 00| 5. 90000 472. 00|
Structure Excavation | [ |
0090 214B000 27.000 M3 | 10. 00000 270. 00| 4.38000 118. 26|
Foundati on Backfill, Local | [ |
0100 230A000 13.000 MRBS| 575. 00000 7475. 00| 459. 00000 5967. 00|
Roadbed Processing | [ |
0110 301A222 10057.000 M2 | 5. 00000 50285. 00| 5. 56000 55916. 92|
Soi | Aggregate Base Course, Type C, [ |
Road M xed, 150 mm Conpacted Thi ckness | | |
0120 306B000 1.000 EACH 5000. 00000 5000. 00| 6500. 00000 6500. 00|
St ate Retained Portable Nuclear | | |
Moi sture-Density Testing Device | [ |
0130 401A000 5486. 000 M2 | 0. 50000 2743. 00| 0. 60000 3291. 60|
Bi t um nous Treatnment A | [ |
0140 405A000 2112.000 L | 2. 00000 4224. 00| 0. 25000 528. 00|
Tack Coat | [ |
0150 410C000 1.000 EACH 1000. 00000 1000. 00| 1000. 00000 1000. 00|
Contractor Retained Profil ograph | [ |
0160 429A221 1151. 000 Mroy| 43.10000 49608. 10| 39. 50000 45464. 50|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size M x, ESAL Range B | [ |
0170 429A227 1000. 000 Mroy| 44.29000 44290. 00| 39. 50000 39500. 00|
| | I
I I
| I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 12/06/99
PAGE : 023 -8

CALL ORDER : 023 CONTRACT I D : 19991203023 COUNTI ES : DALE HOUSTON
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT :
SET- ASI DE :
| (4) 13053 | (5) 03001 |
| MCI NNI' S CORPORATI ON | CLARK CONSTRUCTI ON CO., | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0180 429B221 2843.000 MIroN| 20. 00000 56860. 00| 38. 25000 108744. 75|
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range B | | |
0190 450B000 87.000 M2 | 90. 00000 7830. 00| 100. 00000 8700. 00|
Rei nf orced Cement Concrete Bridge End | [ |
Sl ab | [ |
0200 502A000 71200. 000 KG | 1. 40000 99680. 00| 1. 10000 78320. 00|
St eel Rei nforcenent | | |
0210 502B000 LUWMP| 100000. 00000 100000. 00| 90000. 00000 90000. 00|
St eel Reinforcement For Bridge | | |
Superstructure STA 22+09. 433 APPROX. | | |
79 000 kg | [ |
0220 505C002 330.000 M | 92. 00000 30360. 00| 85. 00000 28050. 00|
Steel Piling (HP 310x79) | [ |
0230 506A003 200.000 M | 1540. 00000 308000. 00| 540. 00000 108000. 00|
Drilled Shaft Excavation, 1520 nmm | | |
Di anet er | [ |
0240 506C024 212.000 M | 150. 00000 31800. 00| 540. 00000 114480. 00|
Drilled Shaft Construction, 1520 mm | [ |
Di aneter, Cass DS2 Concrete | | |
0250 506F006 58.000 M | 476. 00000 27608. 00| 450. 00000 26100. 00|
Permanent Drilled Shaft Casing, 1520 nmm | | |
Di anet er | [ |
0260 506004 10. 000 EACH| 2438. 00000 24380. 00| 1000. 00000 10000. 00|
Crosshol e Soni ¢ Loggi ng 1520 mm Di anet er | [ |
0270 508A000 5940. 000 KG | 7.00000 41580. 00| 5. 50000 32670. 00|
Structural Steel | [ |
0280 510A000 274.000 M3 | 392. 00000 107408. 00| 450. 00000 123300. 00|
Bridge Substructure Concrete, Class A | [ |
0290 510C051 LUMP|  300000. 00000 300000. 00| 330000. 00000 330000. 00|
Bri dge Concrete Superstructure, STA | [ |
22+09. 433 APPROX. 646 CUBI C METERS | [ |
0300 510EO000 1940. 000 M2 | 5. 00000 9700. 00| 2.00000 3880. 00|
Grooving Concrete Bridge Decks | | |
0310 511A001 72.000 EACH 100. 00000 7200. 00| 100. 00000 7200. 00|
El astoneri c Bearings, Type 2 | | |
0320 513B015 1070.000 M | 320. 00000 342400. 00| 325. 00000 347750. 00|
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-1370 (Specialty Item | [ |
0330 530A002 44.000 M | 110. 00000 4840. 00| 95. 78000 4214. 32|
| | |

600 mMm Roadway Pipe (Class 3 R C.)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 023 -9
TABULATI ON OF BI DS

CALL ORDER : 023 CONTRACT I D : 19991203023 COUNTI ES : DALE HOUSTON
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 13053 | (5) 03001 |
| MCI NNI' S CORPORATI ON | CLARK CONSTRUCTI ON CO., | NC. |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 535A001 21.000 M | 65. 00000 1365. 00| 74.46000 1563. 66|
450 mm Si de Drain Pipe | [ |
0350 535A002 24.000 M | 105. 00000 2520. 00| 84. 30000 2023. 20|
600 nm Side Drain Pipe | [ |
0360 600A000 LUMP|  122000. 00000 122000. 00| 240000. 00000 240000. 00|
Mbbi |'i zati on | | |
0370 602A000 3.000 EACH 100. 00000 300. 00| 95. 00000 285. 00|
R ght O Way Markers | [ |
0380 610A004 537.000 M2 | 32. 50000 17452. 50| 29. 90000 16056. 30|
Loose Riprap, Cass 2, 600 mm Thick | [ |
0390 610A010 410.000 M2 | 65. 00000 26650. 00| 57. 41000 23538. 10|
Loose Riprap, Cass 2, 1200 nm Thick | [ |
0400 610D003 949.000 M2 | 3. 00000 2847. 00| 1. 79000 1698. 71|
Filter Blanket, Ceotextile | [ |
0410 614A000 118.000 M | 225. 05000 26555. 90| 209. 28000 24695. 04|
Sl ope Pavi ng | [ |
0420 619A003 1.000 EACH 550. 00000 550. 00| 475. 00000 475. 00|
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0430 619A101 4.000 EACH| 500. 00000 2000. 00| 350. 00000 1400. 00|
450 mm Si de Drain Pipe End Treatnent, | | |
Class 1 | [ |
0440 619A102 1.000 EACH 550. 00000 550. 00| 400. 00000 400. 00|
600 nm Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0450 621A000 1.000 EACH 1950. 00000 1950. 00| 1200. 00000 1200. 00|
Junction Boxes, Type 1, 1P O 5 | |
0460 621C002 2.000 EACH 1650. 00000 3300. 00| 1200. 00000 2400. 00|
Inlets, Type C, PL O P3 | | |
0470 630A000 76.000 M | 45. 95000 3492. 20| 45. 95000 3492. 20|
Steel Beam Guardrail, dass A Type 1 | | |
0480 630C003 4.000 EACH| 1000. 00000 4000. 00| 1000. 00000 4000. 00|
Guardrail End Anchor, Type 13 | | |
0490 630C070 4.000 EACH| 1450. 00000 5800. 00| 1450. 00000 5800. 00|
Quardrail End Anchor, Type 10 Series | | |
0500 650A000 1413. 000 M3 | 6. 50000 9184. 50| 5. 23000 7389. 99|
Topsoi | | | |
0510 651B000 18.000 MION| 110. 00000 1980. 00| 100. 00000 1800. 00|
Agricul tural Linmestone | | |
0520 652A061 4.000 HA | 1350. 00000 5400. 00| 1200. 00000 4800. 00|
I I

Seeding (M x 3E) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 023 -10
TABULATI ON OF BI DS
CALL ORDER : 023 CONTRACT I D : 19991203023 COUNTI ES : DALE HOUSTON
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT :
SET- ASI DE :
| (4) 13053 | (5) 03001 |
| MCI NNI' S CORPORATI ON | CLARK CONSTRUCTI ON CO., | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0530 654A001 395.000 M2 | 4.75000 1876. 25| 3. 50000 1382. 50|
Sol id Soddi ng (Bernuda) | [ |
0540 656A000 3.000 HA | 1375. 00000 4125. 00| 1200. 00000 3600. 00|
Mul ching, Cass A Type 1 | [ |
0550 656A001 1.000 HA | 1800. 00000 1800. 00| 1300. 00000 1300. 00|
Mul ching, Cass A Type 2 | [ |
0560 665F000 200. 000 EACH| 6. 00000 1200. 00| 5. 00000 1000. 00|
Hay Bal es | [ |
0570 665H000 2.000 EACH 300. 00000 600. 00| 1000. 00000 2000. 00|
Er osi on Control Check Dams, Type 1 | [ |
0580 6651 000 3225.000 MIoN| 28. 00000 90300. 00| 26. 68000 86043. 00|
Tenporary Riprap, Cass 2 | [ |
0590 665J000 3626.000 M | 13. 50000 48951. 00| 11. 48000 41626. 48|
Silt Fence, Type A | [ |
0600 665K000 40.000 M3 | 20. 00000 800. 00| 19. 62000 784. 80|
Dr ai nage Sunp Excavation | [ |
0610 665L000 25.000 M | 10. 00000 250. 00| 35. 00000 875. 00|
Fl oating Basin Boom | [ |
0620 666A001 4.000 HA | 100. 00000 400. 00| 25. 00000 100. 00|
Pest Control Treatnent | [ |
0630 680A000 LUMP| 10500. 00000 10500. 00| 10000. 00000 10000. 00|
Engi neering Control s | [ |
0640 701A006 3.000 KM | 311. 00000 933. 00| 311. 00000 933. 00|
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0650 701A010 1.000 KM | 311. 00000 311. 00| 311. 00000 311. 00|
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0660 701A014 1.000 KM | 311. 00000 311. 00| 311. 00000 311. 00|
Solid Yellow, Class 1 ,Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0670 701C000 2.000 KM | 250. 00000 500. 00| 250. 00000 500. 00|
Broken Tenporary Traffic Stripe | [ |
0680 701C001 4.000 KM | 250. 00000 1000. 00| 250. 00000 1000. 00|
Solid Tenporary Traffic Stripe | [ |
0690 701D007 1.000 KM | 745. 00000 745. 00| 745. 00000 745. 00|
Solid Traffic Stripe Renoved (Paint) | [ |
0700 701D008 1.000 KM | 745. 00000 745. 00| 745. 00000 745. 00|
Solid Traffic Stripe Renmoved (Plastic) | [ |
0710 701D014 1.000 KM | 560. 00000 560. 00| 560. 00000 560. 00|
I I I

Broken Traffic Stripe Renpved (Paint)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
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TABULATI ON OF BI DS

CALL ORDER : 023 CONTRACT I D : 19991203023 COUNTI ES : DALE HOUSTON
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 13053 | (5) 03001 |
| MCI NNI' S CORPORATI ON | CLARK CONSTRUCTI ON CO., |INC. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0720 701D015 1.000 KM | 560. 00000 560. 00| 560. 00000 560. 00|
Broken Traffic Stripe Renoved (Plastic) | [ |
0730 703A002 11.000 M2 | 108. 00000 1188. 00| 108. 00000 1188. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0740 703D001 11.000 M2 | 14. 00000 154. 00| 14. 00000 154. 00|
Tenporary Traffic Control Markings | | |
0750 705A023 100. 000 EACH| 4. 00000 400. 00| 4. 00000 400. 00|
Pavenent Markers, Cass C, Type 2-D | | |
0760 705A037 150. 000 EACH| 5. 00000 750. 00| 5. 00000 750. 00|
Pavenent Markers, Cass A-H Type 2-D | | |
0770 740B000 31.000 M2 | 160. 00000 4960. 00| 150. 00000 4650. 00|
Construction Signs | | |
0780 740D000 50. 000 EACH| 50. 00000 2500. 00| 55. 00000 2750. 00|
Channel i zi ng Druns | [ |
0790 740E000 25.000 EACH 50. 00000 1250. 00| 20. 00000 500. 00|
Cones (900 mm Hi gh) | | |
0800 740F002 6. 000 EACH| 250. 00000 1500. 00| 300. 00000 1800. 00|
Barri cades, Type |11 | | |
0810 7401 005 3.000 EACH 500. 00000 1500. 00| 400. 00000 1200. 00|
War ni ng Lights, Type B (Detachabl e Head) | [ |
0820 740L006 40. 000 EACH| 75. 00000 3000. 00| 60. 00000 2400. 00|
Vertical Panel, Type Il (Double-Sided) | | |
0830 740MD0OO 25.000 EACH 1. 00000 25. 00| 8. 00000 200. 00|
Bal | ast For Cone | | |
0840 7400000 1.000 EACH 100. 00000 100. 00| 1500. 00000 1500. 00|
Pil ot Car | [ |
0850 999 000 2250. 000 HOUR| 0. 80000 1800. 00| 0. 80000 1800. 00|
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 2,471, 425. 00| $ 2,539, 811. 99|
------------------------------------------ T T Ty

CONTRACT TOTALS | $ 2,471, 425. 00| $ 2,539, 811. 99|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

12/ 06/ 99
PAGE : 024 -1
VENDOR RANKI NG
CALL ORDER : 024 CONTRACT I D : 19991203024 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 09
CONTRACT TI ME : 90 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON MOBI LE PROQIECT(S) : STPOA-4908(102 )

for constructing the Wdening, Drainage Structure
Ext ensi ons, Resurfacing and Traffic Stripe on C. R #33 (Dawes
Road) from C. R #32 to C. R #40 southwest of Mbile. Length

3.672 m.
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 23011 HOSEA O. WEAVER & SONS, | NC. $ 614, 277. 06 100. 0000%
2 13008 MOBI LE ASPHALT COVPANY, LLC $ 678,122. 40 110. 3935%
3 23007 M C WLLIAVE CONTRACTI NG CO., | NC. $ 699, 902. 52 113.9392%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 024 -2
TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT 1D : 19991203024 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 13008 | (3) 23007

| HOSEA O WEAVER & SONS, | NC.| MBI LE ASPHALT COMPANY, LLC |M C. WLLI AVS CONTRACTI NG CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

SECTI ON 0001  Tot al
|
0010 206C009 100. 000 SQYD| 12. 88000 1288. 00

I nproved Bitumi nous Concrete \Waring
Surface Layer, 3/4" Mxi num Aggregate
Size Mx, ESAL Range D

| |
[ 3. 40000 340. 00| 10. 00000 1000. 00
Renovi ng Bitum nous Pavemnent | [ |
0020 206C022 10. 000 SQYD| 7.22000 72. 20| 13. 50000 135. 00| 7.15000 71.50
Renovi ng Concrete Slab | | |
0030 206D000 131.000 LF | 5. 83000 763. 73| 5. 60000 733. 60| 5. 78000 757.18
Renovi ng Pi pe | [ |
0040 206D001 558.000 LF | 1. 39000 775. 62| 2. 70000 1506. 60| 1. 38000 770.04
Renovi ng Guardrai l | | |
0050 206E000 20. 000 EACH| 138. 89000 2777. 80| 112. 70000 2254. 00| 150. 00000 3000. 00
Renovi ng Headwal | s | | |
0060 206E006 1.000 EACH 2364. 88000 2364. 88| 563. 60000 563. 60| 500. 00000 500. 00
Renovi ng Trees | [ |
0070 206E007 4.000 EACH| 171. 38000 685. 52| 169. 10000 676. 40| 50. 00000 200. 00
Rermovi ng Mai | boxes (I ncludi ng Reset | [ |
Wth a New Ti mber Post) | | |
0080 206E008 8.000 EACH| 138. 89000 1111. 12| 101. 20000 809. 60| 137. 50000 1100. 00
Renmovi ng Guardrail End Anchor (Al Type)| [ |
0090 210A000 734.000 CYIP| 9. 39000 6892. 26| 5. 60000 4110. 40| 8. 00000 5872. 00
Uncl assi fi ed Excavation | | |
0100 210D022 4000. 000 CYI P| 6. 25000 25000. 00| 5. 60000 22400. 00| 4. 75000 19000. 00
Borrow Excavation (Loose Truckbed | [ |
Measurenment ) (A-2-4(0) or A-4(0) | [ |
0110 212A000 381.000 STA | 17. 16000 6537. 96| 33. 80000 12877. 80| 75. 00000 28575. 00
Machi ne Gradi ng Shoul ders | | |
0120 214A000 142.000 CUYD| 11.11000 1577. 62| 9. 00000 1278. 00| 11. 00000 1562. 00
Structure Excavation | | |
0130 214B000 111. 000 CUYD| 11.11000 1233. 21| 9. 00000 999. 00| 11. 00000 1221. 00
Foundati on Backfill, Local | | |
0140 214B001 61. 000 CUYD| 50. 00000 3050. 00| 33. 80000 2061. 80| 50. 00000 3050. 00
Foundati on Backfill, Commerci al | [ |
0150 405A000 2330. 000 GAL | 0. 70000 1631. 00| 0. 86000 2003. 80| 1. 00000 2330. 00
Tack Coat | [ |
0160 408A051 12600. 000 SQYD| 1. 12000 14112. 00| 1. 80000 22680. 00| 1. 10000 13860. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 0.00" Thru 1.0" Thick) | | |
0170 429A261 4816. 000 TON | 39. 97000 192495. 52| 44. 20000 212867. 20| 45. 53000 219272. 48
I I I
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
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TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT 1D : 19991203024 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 13008 | (3) 23007

| HOSEA O WEAVER & SONS, | NC.| MBI LE ASPHALT COMPANY, LLC |M C. WLLI AVS CONTRACTI NG CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

12" Side Drain Pipe End Treatnent, |
Class 1 |

------------------------------------------ B I e N N N N
0180 429A266 2112.000 TON | 43. 02000 90858. 24| 45. 40000 95884. 80| 45. 53000 96159. 36
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range D | [ |
0190 429C270 100. 000 TON | 44.53000 4453. 00| 47. 00000 4700. 00| 75. 00000 7500. 00
I mproved Bitum nous Concrete Base Layer, | [ |
W deni ng, 1" Maxi mum Aggregate Size | | |
M x, ESAL Range D | [ |
0200 502A000 7790.000 LB | 1. 00000 7790. 00| 0. 68000 5297. 20| 0. 99000 7712.10
St eel Rei nforcenent | [ |
0210 524B011 52.000 CUYD| 944. 44000 49110. 88| 1127. 20000 58614. 40| 935. 00000 48620. 00
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0220 530A100 18.000 LF | 42.22000 759. 96| 39. 50000 711. 00| 41. 80000 752. 40
15" Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0230 530A102 145.000 LF | 53. 89000 7814. 05| 42. 80000 6206. 00| 53. 35000 7735.75
24" Roadway Pipe (Class 3 RC.) | [ |
(Ext ensi on) | [ |
0240 535A080 60.000 LF | 45. 56000 2733. 60| 36. 10000 2166. 00| 45. 10000 2706. 00
18" Side Drain Pipe (Class 3 RC.) | | |
0250 535B002 64.000 LF | 58. 89000 3768. 96| 45. 10000 2886. 40| 50. 30000 3219. 20
28" Span, 20" Rise Side Drain Pipe | | |
0260 535B594 18.000 LF | 97. 78000 1760. 04| 90. 20000 1623. 60| 96. 80000 1742. 40
42" Span, 29" Rise Side Drain Pipe | | |
( Ext ensi on) | [ |
0270 600A000 LUWP| 29938. 71000 29938. 71| 50000. 00000 50000. 00| 75700. 00000 75700. 00
Mobi | i zat i on | [ |
0280 610C001 40.000 TON | 53. 33000 2133. 20| 45. 10000 1804. 00| 52. 80000 2112. 00
Loose Riprap, Class 2 | [ |
0290 610D003 59. 000 SQYD| 5. 56000 328. 04| 3. 40000 200. 60| 5. 50000 324.50
Filter Blanket, Ceotextile | [ |
0300 619A001 2.000 EACH 377.78000 755. 56| 676. 30000 1352. 60| 374. 00000 748. 00
15" Roadway Pi pe End Treatnent, Class 1 | [ |
0310 619A002 1.000 EACH 416. 66000 416. 66| 845. 40000 845. 40| 412. 50000 412.50
18" Roadway Pi pe End Treatnent, Cass 1 | [ |
0320 619A003 5.000 EACH| 444, 44000 2222. 20| 901. 80000 4509. 00| 440. 00000 2200. 00
24" Roadway Pipe End Treatnent, Cass 1 | [ |
0330 619A099 1.000 EACH 355. 55000 355. 55| 676. 30000 676. 30| 352. 00000 352. 00
| |
I I
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TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT 1D : 19991203024 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 13008 | (3) 23007

| HOSEA O WEAVER & SONS, | NC.| MBI LE ASPHALT COMPANY, LLC |M C. WLLI AVS CONTRACTI NG CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N
0340 619A100 1.000 EACH 377.77000 377.77| 676. 30000 676. 30| 374. 00000 374.00
15" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0350 619A101 2.000 EACH 416. 67000 833. 34| 676. 30000 1352. 60| 412. 50000 825. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0360 619B002 4.000 EACH 455. 55000 1822. 20| 845. 40000 3381. 60| 451. 00000 1804. 00
28" Span, 20" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 1 | | |
0370 619B054 1.000 EACH 749. 99000 749. 99| 1014. 50000 1014. 50| 742. 50000 742.50
42" Span, 29" Rise Roadway Pi pe End | | |
Treatment, Cass 2 | [ |
0380 620A000 1.000 CUYD| 666. 66000 666. 66| 1690. 80000 1690. 80| 660. 00000 660. 00
M nor Structure Concrete | [ |
0390 621A013 1.000 EACH 2777. 75000 2777. 75| 2254. 50000 2254. 50| 2750. 00000 2750. 00
Juncti on Boxes, Type Speci al | [ |
0400 621C027 6. 000 EACH| 1944. 43000 11666. 58| 1690. 80000 10144. 80| 1925. 00000 11550. 00
Inlets, Type C | [ |
0410 630A000 325.000 LF | 16. 11000 5235. 75| 19. 70000 6402. 50| 15. 95000 5183.75
Steel Beam Guardrail, Cdass A Type 1 | [ |
0420 630C050 2.000 EACH 2666. 64000 5333. 28| 2556. 60000 5113. 20| 2640. 00000 5280. 00
Quardrail End Anchor, Type 20 Series | [ |
0430 650A000 2565. 000 CYIP| 9. 71000 24906. 15| 9. 00000 23085. 00| 7. 00000 17955. 00
Topsoi | | [ |
0440 652A057 4.000 ACRE]| 594. 03000 2376. 12| 732. 70000 2930. 80| 800. 00000 3200. 00
Seeding (M x 3A) | [ |
0450 652A061 1.000 ACRE| 1189. 30000 1189. 30| 732. 70000 732.70| 800. 00000 800. 00
Seeding (M x 3E) | [ |
0460 654A001 1520. 000 SQYD| 3. 33000 5061. 60| 4. 50000 6840. 00| 3. 50000 5320. 00
Sol id Soddi ng (Bernuda) | [ |
0470 656A000 4.000 ACRE| 559. 96000 2239. 84| 732. 70000 2930. 80| 800. 00000 3200. 00
Mul ching, Cass A Type 1 | [ |
0480 659A000 1233. 000 SQYD| 1. 67000 2059. 11| 2. 30000 2835. 90| 2. 50000 3082. 50
Erosion Control Netting, Class A | [ |
0490 665A000 8. 000 ACRE| 566. 26000 4530. 08| 732. 70000 5861. 60| 300. 00000 2400. 00
Tenporary Seedi ng | [ |
0500 665B000 8. 000 ACRE| 534. 72000 4277. 76| 732. 70000 5861. 60| 500. 00000 4000. 00
Tenporary Ml chi ng | [ |
0510 665C002 200.000 LF | 25. 56000 5112. 00| 33. 80000 6760. 00| 25. 30000 5060. 00
24" Temporary Pipe | [ |
0520 665F000 200. 000 EACH 6. 56000 1312. 00| 5. 60000 1120. 00| 5. 00000 1000. 00
| |

Hay Bal es |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 024 -5
TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT 1D : 19991203024 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 13008 | (3) 23007

| HOSEA O WEAVER & SONS, | NC.| MBI LE ASPHALT COMPANY, LLC |M C. WLLI AVS CONTRACTI NG CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N

0530 665J000 250.000 LF | 4.51000 1127. 50 3. 40000 850. 00| 4.50000 1125. 00
Silt Fence, Type A | |

0540 666A001 10. 000 ACRE| 33. 33000 333.30 33. 80000 338. 00 220. 00000 2200. 00
Pest Control Treatnent |

0550 680A000 LUMP| 4156. 27000 4156. 27 5636. 10000 5636. 10 5000. 00000 5000. 00
Engi neering Controls |

0560 701A031 8.000 M LE| 899. 99000 7199. 92 841. 50000 6732. 00 891. 00000 7128. 00

Solid Wite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) |
0570 701A035 6.000 M LE] 1305. 54000 7833. 24

I
|
I I
| |
I I
| |
I I
| |
| 1053. 50000 6321. 00| 1292. 50000 7755. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0580 701A045 2.000 M LE| 550. 00000 1100. 00| 639. 10000 1278. 20| 544. 50000 1089. 00
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0590 701C000 28.000 M LE] 238. 89000 6688. 92| 213. 10000 5966. 80| 236. 50000 6622. 00
Broken Tenporary Traffic Stripe | [ |
0600 701C001 4.000 M LE| 322. 22000 1288. 88| 479. 40000 1917. 60| 319. 00000 1276. 00
Solid Tenporary Traffic Stripe | [ |
0610 703A002 740. 000 SQFT| 1. 72000 1272. 80| 2.70000 1998. 00| 1. 71000 1265. 40
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0620 703D002 1480. 000 SQFT| 1. 00000 1480. 00| 0. 69000 1021. 20| 0. 99000 1465. 20
Tenporary Traffic Control Markings | [ |
(Pai nt) [ |
0630 705A032 86. 000 EACH| 4.56000 392. 16| 5. 60000 481. 60| 4.51000 387. 86
Pavenent Markers, Cass A-H Type 1-B | | |
0640 705A037 310. 000 EACH| 4.56000 1413. 60| 5. 30000 1643. 00| 4.51000 1398. 10
Pavenent Markers, Cass A-H Type 2-D | | |
0650 726A000 300. 000 LF | 50. 00000 15000. 00| 40. 60000 12180. 00| 49. 50000 14850. 00
Portabl e Concrete Safety Barriers, Type | | |
6 | |
0660 740B000 366. 000 SQFT| 16. 25000 5947. 50| 19. 80000 7246. 80| 14. 30000 5233. 80
Construction Signs | [ |
0670 740D000 50. 000 EACH| 44.16000 2208. 00| 45. 60000 2280. 00| 49. 50000 2475. 00
Channel i zi ng Druns | [ |
0680 740EO000 50. 000 EACH| 12. 49000 624. 50| 31. 20000 1560. 00| 21. 73000 1086. 50
Cones (36 Inches High) | [ |
0690 7401 005 2.000 EACH 649. 83000 1299. 66| 407. 40000 814. 80| 275. 00000 550. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0700 740MDOO 50. 000 EACH| 7.51000 375. 50| 5. 80000 290. 00| 7.43000 371.50
| |

Wi ght For Cone |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
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TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT 1D : 19991203024 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 13008 | (3) 23007

| HOSEA O WEAVER & SONS, | NC.| MBI LE ASPHALT COMPANY, LLC |M C. WLLI AVS CONTRACTI NG CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N
0710 7400000 1.000 EACH 4440. 94000 4440. 94| 2804. 00000 2804. 00| 3300. 00000 3300. 00
Pi l ot Car | [ |
SECTI ON TOTALS | $ 614, 277. 06| $ 678, 122. 40| $ 699, 902. 52
------------------------------------------ B I e N N N N N N s

CONTRACT TOTALS | $  614,277. 06| $ 678, 122. 40 $ 699, 902.52




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

12/ 06/ 99
PAGE : 026 -1
VENDOR RANKI NG
CALL ORDER . 026 CONTRACT I D : 19991203026 COUNTI ES : PERRY
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 05
CONTRACT TIME : 120 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJIECT(S) : BRz-5300 (14)

for constructing the Bridge Replacenent (Pre-Cast) on C R
#23 at Brush
Creek, southwest of Marion. Length - 0.031 km

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 13053 MCI NNI' S CORPORATI ON $ 200, 733. 00 100. 0000%
2 01007 ALABAVA BRI DGE BUI LDERS, | NC. $ 200, 910. 00 100. 0881%
3 14008 NEVELL & BUSH, | NC. $ 204, 770. 00 102.0111%
4 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 233, 465. 00 116. 3062%
5 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 255, 990. 00 127.5276%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 026 -2
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT I D : 19991203026 COUNTI ES : PERRY
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (1) 13053 | (2) 01007 | (3) 14008
| MCI NNI S CORPORATI ON | ALABAMA BRI DGE BUI LDERS, | NC| NEVELL & BUSH, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNI' T PRI CE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001 TOTAL
|
0010 206A000 LUWP| 10000. 00000 10000. 00 17000. 00000 17000. 00 10000. 00000 10000. 00
Removal OF O d Bridge, Station 63+71.539|
0020 210A000 250.000 MB | 6. 00000 1500. 00 8. 00000 2000. 00 10. 00000 2500. 00
Uncl assi fied Excavation |
0030 505C002 420.000 M | 102. 00000 42840. 00 70. 00000 29400. 00 72.50000 30450. 00
Steel Piling (HP 310x79) |
0040 507A000 2.000 EACH 1425. 00000 2850. 00 1500. 00000 3000. 00 1600. 00000 3200. 00
Wre Rope Abutnment Anchor Assenbly |
0050 510A000 9.000 M3 | 500. 00000 4500. 00 400. 00000 3600. 00 400. 00000 3600. 00
Bri dge Substructure Concrete, dass A |
0060 512A000 2.000 EACH 1810. 00000 3620. 00 1900. 00000 3800. 00 2200. 00000 4400. 00

Precast Concrete Abutnment Caps, 460 mm |
Wde By 485 nm Deep By 8560 mm Long |

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |
0070 512B003 2.000 EACH 2227. 00000 4454. 00| 2300. 00000 4600. 00| 2720. 00000 5440. 00

Precast Concrete Internedi ate Bent Caps, | | |

610 nm Wde By 485 mm Deep By 8380 mm | [ |

Long I I I
0080 512C004 15. 000 EACH| 2985. 00000 44775. 00| 2900. 00000 43500. 00| 2850. 00000 42750. 00

Precast Concrete Type 1 Span Secti on, | | |

1070 nm Wde By 535 mm Deep By 10 360 | | |

nm Long I I I
0090 512C007 6. 000 EACH 3260. 00000 19560. 00| 2900. 00000 17400. 00| 3125. 00000 18750. 00

Precast Concrete Type 2C Span Section, | | |

1070 nm Wde By 535 mm Deep By 10 360 | | |

nm Long I I I
0100 512D002 4.000 EACH| 3306. 00000 13224. 00| 2900. 00000 11600. 00| 3250. 00000 13000. 00

Precast Concrete Barrier Rail End | | |

Section, 10 360 nm Long | [ |
0110 512D005 2.000 EACH 3312. 00000 6624. 00| 2900. 00000 5800. 00| 3250. 00000 6500. 00

Precast Concrete Barrier Rail [ |

Internedi ate Section, 10 360 nm Long | | |
0120 512E002 16. 000 EACH| 306. 00000 4896. 00| 500. 00000 8000. 00| 415. 00000 6640. 00

Precast Concrete Abutment Panels, Type | | |

A3 | | |
0130 512F002 4.000 EACH| 634. 00000 2536. 00| 1000. 00000 4000. 00| 1425. 00000 5700. 00

Precast Concrete Wng Panels, Type W3 | [ |
0140 512G000 4.000 EACH| 452. 00000 1808. 00| 600. 00000 2400. 00| 550. 00000 2200. 00

Precast Concrete Abutment Wng Cap Panel | [ |
0150 600A000 LUMP| 10000. 00000 10000. 00| 16000. 00000 16000. 00| 17750. 00000 17750. 00

| |

Mobi | i zati on |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 026 -3
TABULATI ON OF BI DS
CALL ORDER : 026 CONTRACT I D : 19991203026 COUNTI ES : PERRY
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 13053 | (2) 01007 | (3) 14008
| MCI NNI S CORPORATI ON | ALABAMA BRI DGE BUI LDERS, | NC| NEVELL & BUSH, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0160 610C001 255.000 MroN| 24. 00000 6120. 00| 25. 00000 6375. 00| 32. 00000 8160. 00
Loose Riprap, Class 2 | [ |
0170 610D003 270.000 M | 3. 00000 810. 00| 3. 50000 945. 00| 5. 00000 1350. 00
Filter Blanket, Ceotextile | [ |
0180 630C003 4.000 EACH 1100. 00000 4400. 00| 1100. 00000 4400. 00| 1100. 00000 4400. 00
Quardrail End Anchor, Type 13 | [ |
0190 630C050 4.000 EACH 1400. 00000 5600. 00| 1400. 00000 5600. 00| 1400. 00000 5600. 00
Quardrail End Anchor, Type 20 Series | [ |
0200 665F000 50. 000 EACH| 4. 00000 200. 00| 4. 00000 200. 00| 4. 00000 200. 00
Hay Bal es | [ |
0210 665J000 200.000 M | 21. 00000 4200. 00| 17. 00000 3400. 00| 6. 50000 1300. 00
Silt Fence, Type A | [ |
0220 680A000 LUWP| 1200. 00000 1200. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
Engi neering Control s | [ |
0230 740B000 22.000 M | 128. 00000 2816. 00| 125. 00000 2750. 00| 240. 00000 5280. 00
Construction Signs | [ |
0240 740F002 8.000 EACH| 220. 00000 1760. 00| 285. 00000 2280. 00| 300. 00000 2400. 00
Barri cades, Type 111 | [ |
0250 7401 005 4.000 EACH 110. 00000 440. 00| 465. 00000 1860. 00| 300. 00000 1200. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
SECTI ON TOTALS | $ 200, 733. 00| $ 200, 910. 00| $ 204, 770. 00
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 200, 733. 00| $ 200, 910. 00| $ 204, 770. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

12/ 06/ 99
PAGE : 026 -4
TABULATI ON OF BI DS
CALL ORDER : 026 CONTRACT I D : 19991203026 COUNTI ES : PERRY
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 05

SET- ASI DE :

(4) 14005 | (5) 03001
G W NORRELL CONTRACTI NG COl CLARK CONSTRUCTI ON CO., | NC.

|
LINE NO/ | TEM CODE / ALT | |
| UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI'T PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP| 35000. 00000 35000. 00| 53000. 00000 53000. 00|
Removal OF O d Bridge, Station 63+71.539| | |
0020 210A000 250.000 M3 | 7.50000 1875. 00| 5. 00000 1250. 00|
Uncl assi fi ed Excavation | | |
0030 505C002 420.000 M | 70. 00000 29400. 00| 85. 00000 35700. 00|
Steel Piling (HP 310x79) | [ |
0040 507A000 2.000 EACH 1750. 00000 3500. 00| 1750. 00000 3500. 00|
Wre Rope Abutment Anchor Assenbly | | |
0050 510A000 9.000 M3 | 550. 00000 4950. 00| 400. 00000 3600. 00|
Bridge Substructure Concrete, Class A | | |
0060 512A000 2.000 EACH 2500. 00000 5000. 00| 2200. 00000 4400. 00|
Precast Concrete Abutment Caps, 460 mm | | |
W de By 485 nm Deep By 8560 nm Long | [ |
0070 512B003 2.000 EACH 2500. 00000 5000. 00| 2400. 00000 4800. 00|
Precast Concrete Internedi ate Bent Caps, | [ |
610 nm Wde By 485 mm Deep By 8380 mm | | |
Long I | I
0080 512C004 15. 000 EACH 2700. 00000 40500. 00| 2850. 00000 42750. 00|
Precast Concrete Type 1 Span Section, | [ |
1070 nm Wde By 535 mm Deep By 10 360 | | |
mm Long I | I
0090 512C007 6. 000 EACH| 3000. 00000 18000. 00| 2950. 00000 17700. 00|
Precast Concrete Type 2C Span Section, | [ |
1070 nm Wde By 535 mm Deep By 10 360 | | |
mm Long I | I
0100 512D002 4.000 EACH| 3125. 00000 12500. 00| 3000. 00000 12000. 00|
Precast Concrete Barrier Rail End | [ |
Section, 10 360 nm Long | | |
0110 512D005 2.000 EACH 3125. 00000 6250. 00| 3000. 00000 6000. 00|
Precast Concrete Barrier Rail | [ |
Internedi ate Section, 10 360 nm Long | [ |
0120 512E002 16. 000 EACH 550. 00000 8800. 00| 400. 00000 6400. 00|
Precast Concrete Abutment Panels, Type | [ |
A3 I I
0130 512F002 4.000 EACH| 775. 00000 3100. 00| 750. 00000 3000. 00|
Precast Concrete Wng Panels, Type W3 | | |
0140 5123000 4.000 EACH| 635. 00000 2540. 00| 600. 00000 2400. 00|
Precast Concrete Abutment Wng Cap Panel | | |
0150 600A000 LUMP| 20000. 00000 20000. 00| 26000. 00000 26000. 00|
I I

Mobi |'i zati on |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 026 -5
TABULATI ON OF BI DS
CALL ORDER : 026 CONTRACT I D : 19991203026 COUNTI ES : PERRY
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (4) 14005 | (5) 03001 |
| G W NORRELL CONTRACTI NG CO CLARK CONSTRUCTION CO., | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0160 610C001 255.000 Mroy 25. 00000 6375. 00| 26. 00000 6630. 00|
Loose Riprap, Class 2 | [ |
0170 610D003 270.000 M2 | 5. 00000 1350. 00| 3. 00000 810. 00|
Filter Blanket, Ceotextile | [ |
0180 630C003 4.000 EACH 1500. 00000 6000. 00| 1100. 00000 4400. 00|
Quardrail End Anchor, Type 13 | [ |
0190 630C050 4.000 EACH 2000. 00000 8000. 00| 2100. 00000 8400. 00|
Quardrail End Anchor, Type 20 Series | [ |
0200 665F000 50. 000 EACH| 2. 50000 125. 00| 5. 00000 250. 00|
Hay Bal es | [ |
0210 665J000 200.000 M | 6. 50000 1300. 00| 16. 00000 3200. 00|
Silt Fence, Type A | [ |
0220 680A000 LUWP| 3000. 00000 3000. 00| 2500. 00000 2500. 00|
Engi neering Control s | [ |
0230 740B000 22.000 M | 250. 00000 5500. 00| 150. 00000 3300. 00|
Construction Signs | [ |
0240 740F002 8.000 EACH| 500. 00000 4000. 00| 350. 00000 2800. 00|
Barri cades, Type 111 | [ |
0250 7401 005 4.000 EACH| 350. 00000 1400. 00| 300. 00000 1200. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
SECTI ON TOTALS | $ 233, 465. 00| $ 255, 990. 00|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 233, 465. 00| $ 255, 990. 00|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

12/ 06/ 99
PAGE : 027 -1
VENDOR RANKI NG
CALL ORDER © 027 CONTRACT I D : 19991203027 COUNTI ES : CALHOUN
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : MG 7441(7)

for constructing the Cearing & Gubbing, Structure Renobval,
UST Renpval, and Soil Renedi ation on the Anni ston West

By- Pass from Miurphy Lake Road to the Four Lane on S. R #202.
Length - 1.055 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 08077 HASTI NGS GENERAL CONTRACTI NG | NC. $ 166, 504. 00 100. 0000%
2 10015 JI NRI GHT CONSTRUCTI ON & LANDSCAPI NG, | NC. $ 208, 690. 00 125. 3363%
3 07002 GOCD HOPE CONTRACTI NG CO., | NC. $ 215, 264. 10 129. 2846%
4 20011 TRl COUNTY CONCRETE CONSTRUCTI ON $ 216, 795. 48 130. 2043%
5 04009 W W DYAR & SONS, | NC. $ 224,692. 00 134.9469%
6 07003 R E. GRILLS CONSTRUCTION CO., INC $ 252,697. 00 151. 7663%
7 13075 MONTGOVERY ENVI RONVENTAL, | NC. $ 267,112. 00 160. 4237%
8 23068 WAI TES CONSTRUCTI ON CO., | NC. $ 296, 697. 50 178. 1924%
9 01007 ALABAVA BRI DGE BUI LDERS, | NC. $ 300, 095. 50 180. 2332%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 027 -2
TABULATI ON OF BI DS
CALL ORDER . 027 CONTRACT I D : 19991203027 COUNTI ES : CALHOUN
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 04
SET- ASI DE
| (1) 08077 | (2) 10015 | (3) 07002
| HASTI NGS GENERAL CONTRACTI NG JI NRI GHT CONSTRUCTI ON & LAND| GOOD HOPE CONTRACTI NG CO., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUMP| 21000. 00000 21000. 00| 38850. 00000 38850. 00| 63700. 00000 63700. 00
Clearing & G ubbing (Approximtely 21 | [ |
ACRES) | [ |
0020 205A001 1. 000 EACH| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 1800. 00000 1800. 00
Renmoval O Structures, Structure No. 1 | | |
0030 205A002 1. 000 EACH| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 1800. 00000 1800. 00
Renmoval O Structures, Structure No. 2 | | |
0040 205A003 1. 000 EACH| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
Removal O Structures, Structure No. 3 | | |
0050 205A004 1. 000 EACH| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 1800. 00000 1800. 00
Renmoval O Structures, Structure No. 4 | | |
0060 205A005 1. 000 EACH| 2500. 00000 2500. 00| 1500. 00000 1500. 00| 1700. 00000 1700. 00
Renmoval O Structures, Structure No. 5 | | |
0070 205A006 1. 000 EACH| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 1900. 00000 1900. 00
Renmoval O Structures, Structure No. 6 | | |
0080 205A007 1. 000 EACH| 2500. 00000 2500. 00| 1000. 00000 1000. 00| 1800. 00000 1800. 00
Removal O Structures, Structure No. 7 | | |
0090 205A008 1. 000 EACH| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 1700. 00000 1700. 00
Renmoval O Structures, Structure No. 8 | | |
0100 205A009 1. 000 EACH| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 1550. 00000 1550. 00
Removal O Structures, Structure No. 9 | | |
0110 205A010 1. 000 EACH| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 1480. 00000 1480. 00
Renmoval O Structures, Structure No. 10 | | |
0120 205A011 1. 000 EACH| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 1980. 00000 1980. 00
Renmoval O Structures, Structure No. 11 | | |
0130 205A012 1. 000 EACH| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 1970. 00000 1970. 00
Renmoval O Structures, Structure No. 12 | | |
0140 205A013 1. 000 EACH| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 1800. 00000 1800. 00
Renmoval O Structures, Structure No. 13 | | |
0150 205A014 1. 000 EACH| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 1650. 00000 1650. 00
Renmoval O Structures, Structure No. 14 | | |
0160 205A015 1. 000 EACH| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 1920. 00000 1920. 00
Renmoval O Structures, Structure No. 15 | | |
0170 205A016 1. 000 EACH| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 2100. 00000 2100. 00
Renmoval O Structures, Structure No. 16 | | |
0180 205A017 1. 000 EACH| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 1450. 00000 1450. 00
Renmoval O Structures, Structure No. 17 | | |
0190 205A018 1. 000 EACH| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 1780. 00000 1780. 00
Renmoval O Structures, Structure No. 18 | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 027 -3
TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT 1D : 19991203027 COUNTI ES : CALHOUN
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 08077 | (2) 10015 | (3) 07002

| HASTI NGS GENERAL CONTRACTI NG JI NRI GHT CONSTRUCTI ON & LAND| GOOD HOPE CONTRACTI NG CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N

0200 205A019 1.000 EACH 2500. 00000 2500. 00| 2000. 00000 2000. 00| 1790. 00000 1790. 00
Removal OF Structures, Structure No. 19 | [ |

0210 205A020 1.000 EACH 2500. 00000 2500. 00 2000. 00000 2000. 00 1645. 00000 1645. 00
Removal OF Structures, Structure No. 20

0220 206C010 280. 000 SQYDO| 4.00000 1120. 00 9. 00000 2520. 00 6. 00000 1680. 00
Renovi ng Concrete Driveway |

0230 206C017 1284. 000 SQYD| 4.00000 5136. 00 4.50000 5778. 00 6. 00000 7704. 00
Renovi ng Concrete Pad

0240 250B000 50. 000 CUYD| 100. 00000 5000. 00 250. 00000 12500. 00 93. 00000 4650. 00

Treatment OF Hydrocarbon Contam nat ed
Soil (Specialty Item |
0250 250C000 4.000 EACH 4000. 00000 16000. 00

I I
I I
I I
I I
I I
I I
I I
| |
[ 3000. 00000 12000. 00| 2300. 00000 9200. 00
Under ground Storage Tank Renoval | | |
(Specialty Item | [ |
0260 600A000 LUWP| 10000. 00000 10000. 00| 10000. 00000 10000. 00| 17500. 00000 17500. 00
Mobi | i zat i on | [ |
0270 602A000 31. 000 EACH| 95. 00000 2945. 00| 150. 00000 4650. 00| 100. 00000 3100. 00
R ght O Way Markers | [ |
0280 665A000 21. 000 ACRE| 450. 00000 9450. 00| 600. 00000 12600. 00| 375. 00000 7875. 00
Tenporary Seedi ng | [ |
0290 665B000 21. 000 ACRE| 400. 00000 8400. 00| 600. 00000 12600. 00| 275. 00000 5775. 00
Tenporary Ml chi ng | [ |
0300 665F000 200. 000 EACH 4. 00000 800. 00| 5. 00000 1000. 00| 6. 00000 1200. 00
Hay Bal es | [ |
0310 6651 000 107.000 TON | 18. 00000 1926. 00| 36. 00000 3852. 00| 22. 80000 2439. 60
Tenporary Riprap, Cass 2 | [ |
0320 665J000 7975.000 LF | 3. 00000 23925. 00| 4. 00000 31900. 00| 5. 40000 43065. 00
Silt Fence, Type A | [ |
0330 665K000 65. 000 CUYD| 18. 00000 1170. 00| 50. 00000 3250. 00| 15. 00000 975. 00
Dr ai nage Sunp Excavation | [
0340 680A000 LUWP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
Engi neering Control s | [ |
0350 740B000 423.000 SQFT]| 9. 00000 3807. 00| 30. 00000 12690. 00| 13. 50000 5710. 50
Construction Signs | [ |
0360 740EO000 25.000 EACH 25. 00000 625. 00| 25. 00000 625. 00| 15. 00000 375.00
Cones (36 Inches High) | [ |
0370 740MDOO 25.000 EACH 8. 00000 200. 00| 15. 00000 375. 00| 8. 00000 200. 00
Wi ght For Cone | [ |
SECTI ON TOTALS | $ 166, 504. 00| $ 208, 690. 00| $ 215, 264. 10
------------------------------------------ B I e N N N N

CONTRACT TOTALS | $ 166, 504. 00| $ 208, 690. 00| $ 215, 264. 10




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
12/ 06/ 99
PAGE : 027 -4
TABULATI ON OF BI DS
CALL ORDER : 027 CONTRACT I D : 19991203027 COUNTI ES : CALHOUN
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (4) 20011 | (5) 04009 | (6) 07003
| TR COUNTY CONCRETE CONSTRUC| W W DYAR & SONS, | NC. | R E. GRILLS CONSTRUCTI ON CO.
LINE NO/ ITEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
----------------------------------------- B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP| 76664. 00000 76664. 00| 63000. 00000 63000. 00| 15000. 00000 15000. 00
Clearing & G ubbing (Approxinately 21 | [ |
ACRES) | [ |
0020 205A001 1.000 EACH 1850. 00000 1850. 00| 2400. 00000 2400. 00| 3000. 00000 3000. 00
Removal OF Structures, Structure No. 1 | [ |
0030 205A002 1.000 EACH 1850. 00000 1850. 00| 2400. 00000 2400. 00| 3500. 00000 3500. 00
Removal OF Structures, Structure No. 2 | [ |
0040 205A003 1.000 EACH 1850. 00000 1850. 00| 2400. 00000 2400. 00| 4000. 00000 4000. 00
Removal OF Structures, Structure No. 3 | [ |
0050 205A004 1.000 EACH 1850. 00000 1850. 00| 2400. 00000 2400. 00| 6000. 00000 6000. 00
Removal OF Structures, Structure No. 4 | [ |
0060 205A005 1.000 EACH 1850. 00000 1850. 00| 2400. 00000 2400. 00| 6000. 00000 6000. 00
Removal OF Structures, Structure No. 5 | [ |
0070 205A006 1.000 EACH 1850. 00000 1850. 00| 2400. 00000 2400. 00| 6000. 00000 6000. 00
Removal OF Structures, Structure No. 6 | [ |
0080 205A007 1.000 EACH 1850. 00000 1850. 00| 2400. 00000 2400. 00| 2000. 00000 2000. 00
Removal OF Structures, Structure No. 7 | [ |
0090 205A008 1.000 EACH 1850. 00000 1850. 00| 2400. 00000 2400. 00| 2000. 00000 2000. 00
Removal OF Structures, Structure No. 8 | [ |
0100 205A009 1.000 EACH 1850. 00000 1850. 00| 2400. 00000 2400. 00| 5000. 00000 5000. 00
Removal OF Structures, Structure No. 9 | [ |
0110 205A010 1.000 EACH 1850. 00000 1850. 00| 2400. 00000 2400. 00| 5000. 00000 5000. 00
Removal OF Structures, Structure No. 10 | [ |
0120 205A011 1.000 EACH 1850. 00000 1850. 00| 2400. 00000 2400. 00| 5000. 00000 5000. 00
Removal OF Structures, Structure No. 11 | [ |
0130 205A012 1.000 EACH 1850. 00000 1850. 00| 2400. 00000 2400. 00| 5000. 00000 5000. 00
Removal OF Structures, Structure No. 12 | [ |
0140 205A013 1.000 EACH 1850. 00000 1850. 00| 2400. 00000 2400. 00| 5000. 00000 5000. 00
Removal OF Structures, Structure No. 13 | [ |
0150 205A014 1.000 EACH 1850. 00000 1850. 00| 2400. 00000 2400. 00| 6000. 00000 6000. 00
Removal OF Structures, Structure No. 14 | [ |
0160 205A015 1.000 EACH 1850. 00000 1850. 00| 2400. 00000 2400. 00| 5000. 00000 5000. 00
Removal OF Structures, Structure No. 15 | [ |
0170 205A016 1.000 EACH 1850. 00000 1850. 00| 2400. 00000 2400. 00| 8000. 00000 8000. 00
Removal OF Structures, Structure No. 16 | [ |
0180 205A017 1.000 EACH 1850. 00000 1850. 00| 2400. 00000 2400. 00| 5000. 00000 5000. 00
Removal OF Structures, Structure No. 17 | [ |
0190 205A018 1.000 EACH 1850. 00000 1850. 00| 2400. 00000 2400. 00| 6000. 00000 6000. 00
Removal OF Structures, Structure No. 18 | [ |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 027 -5
TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT I D : 19991203027 COUNTI ES : CALHOUN
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 04
SET- ASI DE :

4) 20011 | (5) 04009

( (6) 07003
TRl COUNTY CONCRETE CONSTRUC|W W DYAR & SONS, | NC.

| |

| | R E. GRILLS CONSTRUCTI ON CO.
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N

0200 205A019 1.000 EACH 1850. 00000 1850. 00| 2400. 00000 2400. 00| 5000. 00000 5000. 00
Removal OF Structures, Structure No. 19 | [ |

0210 205A020 1.000 EACH 1850. 00000 1850. 00| 2400. 00000 2400. 00| 8000. 00000 8000. 00
Removal OF Structures, Structure No. 20 | [ |

0220 206C010 280. 000 sSQvD| 4. 50000 1260. 00| 5. 00000 1400. 00| 15. 00000 4200. 00
Rermovi ng Concrete Driveway | [ |

0230 206C017 1284. 000 SQYD| 4. 50000 5778. 00| 5. 00000 6420. 00| 12. 00000 15408. 00
Rermovi ng Concrete Pad [ |

0240 250B000 50. 000 CUYD| 56. 00000 2800. 00| 65. 00000 3250. 00| 200. 00000 10000. 00
Treatment OF Hydrocarbon Contam nat ed | [ |
Soil (Specialty Item | | |

0250 250C000 4.000 EACH 2240. 00000 8960. 00| 6000. 00000 24000. 00| 5000. 00000 20000. 00
Under ground Storage Tank Renoval | | |
(Specialty Item | [ |

0260 600A000 LUWP| 22400. 00000 22400. 00| 15600. 00000 15600. 00| 18000. 00000 18000. 00
Mobi | i zat i on | [ |

0270 602A000 31. 000 EACH| 112. 00000 3472. 00| 120. 00000 3720. 00| 150. 00000 4650. 00
R ght O Way Markers | [ |

0280 665A000 21.000 ACRE| 200. 00000 4200. 00| 400. 00000 8400. 00| 400. 00000 8400. 00
Tenporary Seedi ng | [ |

0290 665B000 21.000 ACRE| 1000. 00000 21000. 00| 350. 00000 7350. 00| 390. 00000 8190. 00
Tenporary Ml chi ng | [ |

0300 665F000 200. 000 EACH 5. 00000 1000. 00| 5. 00000 1000. 00| 5. 00000 1000. 00
Hay Bal es | [ |

0310 6651 000 107.000 TON | 24. 64000 2636. 48| 25. 00000 2675. 00| 25. 00000 2675. 00
Tenporary Riprap, Cass 2 | [ |

0320 665J000 7975.000 LF | 2. 24000 17864. 00| 3. 00000 23925. 00| 4. 00000 31900. 00
Silt Fence, Type A | [ |

0330 665K000 65. 000 CUYD| 9. 00000 585. 00| 12. 00000 780. 00| 25. 00000 1625. 00
Dr ai nage Sunp Excavation | [ |

0340 680A000 LUWP| 5600. 00000 5600. 00| 8500. 00000 8500. 00| 5000. 00000 5000. 00
Engi neering Control s | [ |

0350 740B000 423.000 SQFT| 12. 00000 5076. 00| 14. 00000 5922. 00| 13. 00000 5499. 00
Construction Signs | [ |

0360 740E000 25.000 EACH 15. 00000 375. 00| 20. 00000 500. 00| 15. 00000 375.00
Cones (36 Inches High) | [ |

0370 740MD0O0O 25.000 EACH 5. 00000 125. 00| 10. 00000 250. 00| 11. 00000 275.00
Wi ght For Cone | [ |

SECTI ON TOTALS | $ 216, 795. 48| $ 224, 692. 00| $ 252, 697. 00
------------------------------------------ B I e N N N N

CONTRACT TOTALS | $ 216, 795. 48| $ 224, 692. 00| $ 252, 697. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
12/ 06/ 99
PAGE : 027 -6
TABULATI ON OF BI DS
CALL ORDER : 027 CONTRACT I D : 19991203027 COUNTI ES : CALHOUN
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (7) 13075 | (8) 23068 | (9) 01007
| MONTGOMERY ENVI RONMENTAL, | N| WAI TES CONSTR. CO., | NC. | ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ ITEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
----------------------------------------- B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP|  104000. 00000 104000. 00| 29000. 00000 29000. 00] 100000. 00000 100000. 00
Clearing & G ubbing (Approxinately 21 | [ |
ACRES) | [ |
0020 205A001 1.000 EACH 2490. 00000 2490. 00| 3000. 00000 3000. 00| 1250. 00000 1250. 00
Removal OF Structures, Structure No. 1 | [ |
0030 205A002 1.000 EACH 8521. 00000 8521. 00| 3000. 00000 3000. 00| 2700. 00000 2700. 00
Removal OF Structures, Structure No. 2 | [ |
0040 205A003 1.000 EACH 2480. 00000 2480. 00| 3000. 00000 3000. 00| 2500. 00000 2500. 00
Removal OF Structures, Structure No. 3 | [ |
0050 205A004 1.000 EACH 4787. 00000 4787. 00| 3000. 00000 3000. 00| 3440. 00000 3440. 00
Removal OF Structures, Structure No. 4 | [ |
0060 205A005 1.000 EACH 2493. 00000 2493. 00| 3000. 00000 3000. 00| 1950. 00000 1950. 00
Removal OF Structures, Structure No. 5 | [ |
0070 205A006 1.000 EACH 4734. 00000 4734. 00| 3000. 00000 3000. 00| 3460. 00000 3460. 00
Removal OF Structures, Structure No. 6 | [ |
0080 205A007 1.000 EACH 1893. 00000 1893. 00| 3000. 00000 3000. 00| 550. 00000 550. 00
Removal OF Structures, Structure No. 7 | [ |
0090 205A008 1.000 EACH 2840. 00000 2840. 00| 3000. 00000 3000. 00| 2080. 00000 2080. 00
Removal OF Structures, Structure No. 8 | [ |
0100 205A009 1.000 EACH 4734. 00000 4734. 00| 3000. 00000 3000. 00| 1760. 00000 1760. 00
Removal OF Structures, Structure No. 9 | [ |
0110 205A010 1.000 EACH 4734. 00000 4734. 00| 3000. 00000 3000. 00| 2220. 00000 2220.00
Removal OF Structures, Structure No. 10 | [ |
0120 205A011 1.000 EACH 2840. 00000 2840. 00| 3000. 00000 3000. 00| 2290. 00000 2290. 00
Removal OF Structures, Structure No. 11 | [ |
0130 205A012 1.000 EACH 8521. 00000 8521. 00| 3000. 00000 3000. 00| 2565. 00000 2565. 00
Removal OF Structures, Structure No. 12 | [ |
0140 205A013 1.000 EACH 3787. 00000 3787. 00| 3000. 00000 3000. 00| 3015. 00000 3015. 00
Removal OF Structures, Structure No. 13 | [ |
0150 205A014 1.000 EACH 6627. 00000 6627. 00| 3000. 00000 3000. 00| 2990. 00000 2990. 00
Removal OF Structures, Structure No. 14 | [ |
0160 205A015 1.000 EACH 8521. 00000 8521. 00| 3000. 00000 3000. 00| 2590. 00000 2590. 00
Removal OF Structures, Structure No. 15 | [ |
0170 205A016 1.000 EACH 3787. 00000 3787. 00| 3000. 00000 3000. 00| 1240. 00000 1240. 00
Removal OF Structures, Structure No. 16 | [ |
0180 205A017 1.000 EACH 4734. 00000 4734. 00| 3000. 00000 3000. 00| 2470. 00000 2470. 00
Removal OF Structures, Structure No. 17 | [ |
0190 205A018 1.000 EACH 4734. 00000 4734. 00| 3000. 00000 3000. 00| 2130. 00000 2130. 00
Removal OF Structures, Structure No. 18 | [ |



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 027 -7
TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT I D : 19991203027 COUNTI ES : CALHOUN
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 04
SET- ASI DE
| (7) 13075 | (8) 23068 | (9) 01007
| MONTGOMERY ENVI RONMENTAL, | Nj WAI TES CONSTR. CO., | NC | ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0200 205A019 1.000 EACH 7574. 00000 7574. 00| 3000. 00000 3000. 00| 2460. 00000 2460. 00
Removal OF Structures, Structure No. 19 | [ |
0210 205A020 1.000 EACH 4734. 00000 4734. 00 3000. 00000 3000. 00 3575. 00000 3575. 00
Removal OF Structures, Structure No. 20
0220 206C010 280. 000 SQYDO| 3. 00000 840. 00 10. 00000 2800. 00 5. 25000 1470. 00
Renovi ng Concrete Driveway |
0230 206C017 1284. 000 SQYD| 3. 00000 3852. 00 10. 00000 12840. 00 5. 50000 7062. 00
Renovi ng Concrete Pad
0240 250B000 50. 000 CUYD| 70. 00000 3500. 00 100. 00000 5000. 00 125. 00000 6250. 00

Treatment OF Hydrocarbon Contam nat ed
Soil (Specialty Item |
0250 250C000 4.000 EACH 2500. 00000 10000. 00

I I
I I
I I
I I
I I
I I
I I
| |
[ 4000. 00000 16000. 00| 4900. 00000 19600. 00
Under ground Storage Tank Renoval | | |
(Specialty Item | [ |
0260 600A000 LUWP| 2000. 00000 2000. 00| 20000. 00000 20000. 00| 40000. 00000 40000. 00
Mobi | i zat i on | [ |
0270 602A000 31. 000 EACH| 40. 00000 1240. 00| 60. 00000 1860. 00| 125. 00000 3875. 00
R ght O Way Markers | [ |
0280 665A000 21. 000 ACRE| 500. 00000 10500. 00| 2000. 00000 42000. 00| 400. 00000 8400. 00
Tenporary Seedi ng | [ |
0290 665B000 21.000 ACRE| 300. 00000 6300. 00| 2000. 00000 42000. 00| 390. 00000 8190. 00
Tenporary Ml chi ng | [ |
0300 665F000 200. 000 EACH 5. 00000 1000. 00| 15. 00000 3000. 00| 5. 50000 1100. 00
Hay Bal es | [ |
0310 6651 000 107.000 TON | 35. 00000 3745. 00| 30. 00000 3210. 00| 25. 00000 2675. 00
Tenporary Riprap, Cass 2 | [ |
0320 665J000 7975.000 LF | 2. 00000 15950. 00| 3. 50000 27912. 50| 4.50000 35887. 50
Silt Fence, Type A | [ |
0330 665K000 65. 000 CUYD| 10. 00000 650. 00| 150. 00000 9750. 00| 10. 00000 650. 00
Dr ai nage Sunp Excavation | [
0340 680A000 LUWP| 1000. 00000 1000. 00| 10000. 00000 10000. 00| 12000. 00000 12000. 00
Engi neering Control s | [ |
0350 740B000 423.000 SQFT]| 15. 00000 6345. 00| 25. 00000 10575. 00| 12. 00000 5076. 00
Construction Signs | [ |
0360 740EO000 25.000 EACH 20. 00000 500. 00| 15. 00000 375. 00| 15. 00000 375.00
Cones (36 Inches High) | [ |
0370 740MDOO 25.000 EACH 5. 00000 125. 00| 15. 00000 375. 00| 10. 00000 250. 00
Wi ght For Cone | [ |
SECTI ON TOTALS | $ 267,112. 00| $ 296, 697. 50| $ 300, 095. 50
------------------------------------------ B I e N N N N

CONTRACT TOTALS | $ 267, 112. 00| $ 296, 697. 50| $ 300, 095. 50




ALABAVA DEPARTMENT OF TRANSPORTATI ON

12/ 06/ 99
VENDOR RANKI NG
CALL ORDER : 028 CONTRACT I D : 19991203028
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 09
CONTRACT TIME : 140 Wor ki ng Days
CONTRACT DESCRI PTI ON : MOBI LE

for constructing the Grade, Drain, Paverment, Signing and
Signals on University Boulevard fromS. R #16 (U.S.#90) to
Burnma Road in Mbile. Length 2.120 km

SET- ASI DE :

COUNTI ES : MBI LE

(avai |l abl e days)

PROJECT( S)

DATE :

PAGE : 028 -1

STPMB- 7506( 1)

RANK

VENDOR NO. / NAME

GEORGE B. HARDEE CONSTRUCTI ON CO., | NC
HOSEA O. WEAVER & SONS, | NC.

JOHN G- WALTON CONSTRUCTI ON COVPANY, | NC.

SJ &L, INC
TAYLOR SERVI CES, | NC.
M C WLLIAVE CONTRACTI NG CO., | NC.

2,986, 176.
3, 047, 447.
3,138, 737.
3, 175, 980.
3, 284, 510.
3, 601, 219.

. 0000%
. 0517%
. 1088%
. 3560%
. 9904%
. 5963%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 028 -2
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 19991203028 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
(1) 08072 | (2) 23011 | (3) 23056

|

| GEORGE B. HARDEE CONSTRUCTI O HOSEA O. WEAVER & SONS, INC.|JOHN G WALTON CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

SECTI ON 0001  ROADWAY

| | |

0010 201A000 LUVP|  100000. 00000 100000. 00| 41000. 00000 41000. 00| 57063. 00000 57063. 00
Clearing & Grubbing (Approximately 6 | [ |
Hect ar es) | | |

0020 206C002 1188.000 M2 | 3. 58000 4253. 04| 3. 97000 4716. 36| 2.66000 3160. 08
Renovi ng Concrete Sl ope Paving | | |

0030 206C010 89.000 M2 | 4. 78000 425. 42| 9. 32000 829. 48| 4.03000 358. 67
Renovi ng Concrete Driveway | [ |

0040 206D000 542.000 M | 9. 86842 5348. 68| 21.11000 11441. 62| 11. 46000 6211. 32
Renovi ng Pi pe | [ |

0050 206D001 93.000 M | 8. 19000 761. 67| 10. 75000 999. 75| 24. 31000 2260. 83
Renovi ng Guardrai l | [ |

0060 206D002 42.000 M | 9. 84000 413. 28| 9. 50000 399. 00| 11. 05000 464. 10
Renovi ng Curb | [ |

0070 206D003 26.000 M | 9. 84000 255. 84| 9. 51000 247. 26| 10. 94000 284. 44
Renmoving Curb And Gutter | | |

0080 206EO000 25.000 EACH 75. 00000 1875. 00| 65. 85000 1646. 25| 98. 82000 2470. 50
Renovi ng Headwal | s | | |

0090 206E001 12. 000 EACH| 100. 00000 1200. 00| 131. 66000 1579. 92| 123. 52000 1482. 24
Renmoving Inlets | [ |

0100 206E002 1. 000 EACH| 250. 00000 250. 00| 131. 67000 131. 67| 179. 53000 179. 53
Renovi ng Juncti on Boxes | | |

0110 210A000 7469.000 M3 | 3. 72000 27784. 68| 6. 94000 51834. 86| 4.50000 33610. 50
Uncl assi fi ed Excavation | | |

0120 210D012 17587.000 M8 | 8.82220 155156. 03| 10. 32000 181497. 84| 9. 81000 172528. 47
Borrow Excavation (A2-4(0) OR A-4(0)) | [ |

0130 214A000 6309. 000 M | 5. 55000 35014. 95| 5. 27000 33248. 43| 1. 49000 9400. 41
Structure Excavation | | |

0140 214B000 2419.000 M8 | 6. 25000 15118. 75| 6. 98000 16884. 62| 13. 44000 32511. 36
Foundati on Backfill, Local | [ |

0150 214B001 57.000 M3 | 39. 21000 2234. 97| 52. 40000 2986. 80| 56. 85000 3240. 45
Foundation Backfill, Commerci al | [ |

0160 230A000 21. 000 MRBS| 492. 00000 10332. 00| 1093. 27000 22958. 67| 846. 42000 17774. 82
Roadbed Processing | | |

0170 301A012 28343.000 M2 | 8. 36000 236947. 48| 8. 13000 230428. 59| 7.96000 225610. 28
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |

0180 401A000 24354.000 M2 | 0. 59749 14551. 27| 0. 90000 21918. 60| 0. 43000 10472. 22
Bi t um nous Treatnment A | [ |

0190 405A000 12468.000 L | 0. 29040 3620. 71| 0. 20000 2493. 60| 0. 22000 2742. 96

| | |

Tack Coat



600 mm Roadway Pi pe
(Ext ensi on)

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 028 -3
TABULATI ON OF BI DS
CALL ORDER : 028 CONTRACT I D : 19991203028 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 08072 | (2) 23011 | (3) 23056
| GEORGE B. HARDEE CONSTRUCTI O HOSEA O. WEAVER & SONS, | NC.|JOHN G WALTON CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0200 410B000 1.000 EACH 3000. 00000 3000. 00| 2075. 00000 2075. 00| 2712. 50000 2712.50
State Furnished Profil ograph | [ |
0210 429A240 2326. 000 MIQN| 46. 32580 107753. 81| 43. 85000 101995. 10| 46. 76000 108763. 76
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 12.5 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C [ |
0220 429B241 12225. 000 MION| 42. 46540 519139. 52| 39. 30000 480442. 50| 41. 01000 501347. 25
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range C | | |
0230 429B245 50. 000 MIQN| 55. 16000 2758. 00| 65. 20000 3260. 00| 70. 53000 3526. 50
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 25.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0240 429B249 1160. 000 Mroy| 44.12000 51179. 20| 45. 45000 52722. 00| 43. 73000 50726. 80
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 25.0 mm Maxi num | | |
Aggregate Size Mx, ESAL Range C [ |
0250 430B000 50. 000 MIQN| 25. 35000 1267. 50| 35. 19000 1759. 50| 29. 10000 1455. 00
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0260 502A000 15992. 000 KG | 1.21100 19366. 31| 1.10000 17591. 20| 1. 19000 19030. 48
St eel Rei nforcenent | [ |
0270 524B011 144,000 M | 718. 84990 103514. 39| 524. 00000 75456. 00| 746. 21000 107454. 24
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0280 530A001 1633.000 M | 73. 95000 120760. 35| 73. 32000 119731. 56| 71. 54000 116824. 82
450 mm Roadway Pipe (Class 3 R C) | | |
0290 530A002 833.000 M | 101. 70000 84716. 10| 104. 18000 86781. 94| 104. 74000 87248. 42
600 nm Roadway Pipe (Cass 3 RC) | | |
0300 530A003 257.000 M | 125. 00000 32125. 00| 139. 51000 35854. 07| 149. 52000 38426. 64
750 mm Roadway Pipe (Cass 3 RC) | | |
0310 530A004 95.000 M | 197. 00000 18715. 00| 207. 94000 19754. 30| 228. 29000 21687. 55
900 nmm Roadway Pipe (Cass 3 RC) | | |
0320 530A005 339.000 M | 255. 85000 86733. 15| 257. 52000 87299. 28| 283. 00000 95937. 00
1050 nm Roadway Pipe (Cass 3 RC.) | | |
0330 530A101 9.000 M | 163. 00000 1467. 00| 127. 00000 1143. 00| 102. 00000 918. 00
450 mm Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) | [ |
0340 530A102 1.000 M | 328. 94737 328. 95| 152. 00000 152. 00| 484. 63000 484. 63
I | I
I I I

(dass 3 RC)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 028 -4
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 19991203028 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
(1) 08072 | (2) 23011 | (3) 23056

|

| GEORGE B. HARDEE CONSTRUCTI O HOSEA O. WEAVER & SONS, INC.|JOHN G WALTON CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0350 530A103 5.000 M | 328. 94737 1644. 74| 183. 00000 915. 00| 195. 92000 979. 60
750 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |

0360 600A000 LUWP| 75000. 00000 75000. 00| 125104. 00000 125104. 00| 79093. 00000 79093. 00
Mobi |'i zati on | [ |

0370 602A000 5.000 EACH| 300. 00000 1500. 00| 180. 91000 904. 55| 115. 43000 577.15
Ri ght O Way Markers | | |

0380 610C001 289.000 MION| 36. 00000 10404. 00| 40. 00000 11560. 00| 36. 15000 10447. 35
Loose Riprap, Cass 2 | | |

0390 610D003 213.000 M2 | 2. 39000 509. 07| 4. 20000 894. 60| 1. 70000 362. 10
Filter Blanket, Ceotextile | | |

0400 614A000 49.000 M3 | 360. 00000 17640. 00| 300. 00000 14700. 00| 325. 50000 15949. 50
Sl ope Pavi ng | [ |

0410 614B000 88.000 M3 | 392. 38000 34529. 44| 385. 00000 33880. 00| 417. 73000 36760. 24
Rei nforced Sl ope Pavi ng | [ |

0420 618B002 58.000 M2 | 41. 82500 2425. 85| 30. 00000 1740. 00| 32. 55000 1887. 90
Concrete Driveway, 150 mm Thick | [ |

0430 619A002 2.000 EACH 325. 00000 650. 00| 340. 00000 680. 00| 368. 90000 737.80
450 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |

0440 619A003 1.000 EACH 400. 00000 400. 00| 385. 00000 385. 00| 417. 73000 417.73
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |

0450 619A006 1.000 EACH 800. 00000 800. 00| 800. 00000 800. 00| 868. 00000 868. 00
1050 nm Roadway Pi pe End Treatnent, | | |
Class 1 | [ |

0460 620A000 1.000 M8 | 1307. 00000 1307. 00| 590. 00000 590. 00| 640. 15000 640. 15
M nor Structure Concrete | [ |

0470 621A005 21. 000 EACH 1450. 00000 30450. 00| 2280. 00000 47880. 00| 2473. 80000 51949. 80
Junction Boxes, Type 1 | [ |

0480 621B005 19. 000 EACH 450. 00000 8550. 00| 325. 00000 6175. 00| 352. 63000 6699. 97
Junction Box Units, Type 1 | [ |

0490 621C015 36. 000 EACH| 1450. 00000 52200. 00| 1800. 00000 64800. 00| 1953. 00000 70308. 00
Inlets, Type S1 O S3 (1 Wng) | [ |

0500 621C016 1.000 EACH 1800. 00000 1800. 00| 2250. 00000 2250. 00| 2441. 25000 2441. 25
Inlets, Type S2 O S4 (1 Wng) | [ |

0510 621C017 1.000 EACH 1650. 00000 1650. 00| 2150. 00000 2150. 00| 2332. 75000 2332.75
Inlets, Type S1 O S3 (2 Wng) [ |

0520 621C030 5.000 EACH| 1800. 00000 9000. 00| 1800. 00000 9000. 00| 1953. 00000 9765. 00
Inlets, Type "Special"” | [ |

0530 621C115 1.000 EACH 2000. 00000 2000. 00| 2100. 00000 2100. 00| 2278. 50000 2278.50

| |

Inlets, Type S3 (2 Wng) (Special) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 028 -5
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 19991203028 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
(1) 08072 | (2) 23011 | (3) 23056

|

| GEORGE B. HARDEE CONSTRUCTI O HOSEA O. WEAVER & SONS, INC.|JOHN G WALTON CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

50.8 M1 lineter Copper Water Pipe Laid
(Type K)

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0540 621C116 5.000 EACH 1800. 00000 9000. 00| 1800. 00000 9000. 00| 1953. 00000 9765. 00
Inlets, Type S3 (1Wng) (Special) | [ |

0550 621C008 2.000 EACH 2650. 00000 5300. 00| 4200. 00000 8400. 00| 4557. 00000 9114. 00
Inlets, Type E | [ |

0560 621D015 12. 000 EACH 450. 00000 5400. 00| 325. 00000 3900. 00| 352. 63000 4231. 56
Inlet Units, Type S1 O S3 | [ |

0570 621D016 3.000 EACH 800. 00000 2400. 00| 425. 00000 1275. 00| 461. 13000 1383. 39
Inlet Units, Type S2 O $4 | [ |

0580 621D039 11. 000 EACH 700. 00000 7700. 00| 325. 00000 3575. 00| 352. 63000 3878.93
Inlet Units, Type S3 (Special) | [ |

0590 621D008 1.000 EACH 700. 00000 700. 00| 450. 00000 450. 00| 488. 25000 488. 25
Inlet Units, Type E | [ |

0600 621E001 1.000 EACH 2500. 00000 2500. 00| 2200. 00000 2200. 00| 2387. 00000 2387.00
Manhol es, Type M | [ |

0610 621E016 1.000 EACH 2500. 00000 2500. 00| 2500. 00000 2500. 00| 2712. 50000 2712.50
Manhol es, Type M (Modifi ed) | [ |

0620 621E025 1.000 EACH 2500. 00000 2500. 00| 1970. 00000 1970. 00| 2137. 45000 2137. 45
Manhol es, Type Special (Sanitary - | [ |
1219.2 MIlimeter Dianeter) | [ |

0630 621F025 1.000 EACH 500. 00000 500. 00| 600. 00000 600. 00| 651. 00000 651. 00
Manhol e Units, Type Special (Sanitary - | | |
1219.2 MIlinmeter Dianeter) | [ |

0640 621J000 1.000 EACH 2000. 00000 2000. 00| 1250. 00000 1250. 00| 1356. 25000 1356. 25
Connection To Existing Manhol e | [ |

0650 622A002 10. 000 EACH| 325. 00000 3250. 00| 450. 00000 4500. 00| 488. 25000 4882. 50
Manhol e Covers Reset (Sanitary) | [ |

0660 623A000 254.000 M | 45.10000 11455. 40| 45. 90000 11658. 60| 49. 80000 12649. 20
Concrete Cutter | [ |

0670 623B000 408.000 M | 35. 58790 14519. 86| 19. 95000 8139. 60| 21. 65000 8833. 20
Concrete Curb, Type N | [ |

0680 623B002 1512.000 M | 33. 94800 51329. 38| 19. 70000 29786. 40| 21. 37000 32311. 44
Concrete Curb, Type A | [ |

0690 623C000 3469.000 M | 28. 37190 98422. 12| 27.84000 96576. 96| 29. 84000 103514. 96
Conbi nation Curb & Cutter, Type C | [ |

0700 634A002 44.000 M | 32.89474 1447, 37| 45. 00000 1980. 00| 31. 83000 1400. 52
Industrial Fence, 1.83 Meters High | [ |

0710 641A002 33.000 M | 42.76316 1411. 18| 103. 00000 3399. 00| 111. 76000 3688. 08
25.4 MI1linmeter Copper Water Pipe Laid | [ |
(Type K) I I I

0720 641A004 12.000 M | 65. 78947 789. 47| 182. 00000 2184. 00| 197. 47000 2369. 64

I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 028 -6
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 19991203028 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
(1) 08072 | (2) 23011 | (3) 23056

|

| GEORGE B. HARDEE CONSTRUCTI O HOSEA O. WEAVER & SONS, INC.|JOHN G WALTON CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

304.8 millimeter x 203.2 mllimeter
Tappi ng Val ve & Sl eeve |

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0730 641A035 3115.000 M | 45. 93170 143077. 25| 50. 73000 158023. 95| 55. 04000 171449. 60
152.4 MIlineter D.I. Water Main Laid | [ |
0740 641A036 466.000 M | 65. 61670 30577. 38| 63. 02000 29367. 32| 68. 38000 31865. 08
203.2 MIlimeter D.I. Water Main Laid | [ |
0750 641A080 202.000 M | 67. 25720 13585. 95| 68. 02000 13740. 04| 73. 80000 14907. 60
152.4 MIlineter D.I. Water Main Laid | [ |
(Restrained Joint) | | |
0760 641C000 42.000 EACH 450. 00000 18900. 00| 449. 75000 18889. 50| 487. 98000 20495. 16
152.4 MIlimeter Gate Valves Wth Box | [ |
0770 641C001 1.000 EACH 800. 00000 800. 00| 589. 20000 589. 20| 639. 28000 639. 28
203.2 MIlimeter Gate Valves Wth Box | [ |
0780 641D003 3936.000 KG | 7.70690 30334. 36| 1. 81000 7124. 16| 1. 96000 7714.56
Ductile lron Water Main Fitting | |
0790 641D004 20. 000 EACH 200. 00000 4000. 00| 303. 55000 6071. 00| 329. 35000 6587. 00
152.4 MIlimeter X 152.4 MIlineter D.I.| [ |
Anchor Tee | [ |
0800 641D005 2.000 EACH 150. 00000 300. 00| 334. 45000 668. 90| 362. 88000 725.76
203.2 MIlimeter X 152.4 MIlimeter D.I.| [ |
Anchor Tee | [ |
0810 641E001 326.000 EACH 25. 00000 8150. 00| 29. 81000 9718. 06| 32. 34000 10542. 84
152.4 MIlineter D.I. Retainer Q3 and | |
0820 641E003 20.000 EACH 30. 00000 600. 00| 44. 35000 887. 00| 48. 12000 962. 40
203.2 Mllinmeter D.l1. Retainer dand | [
0830 641F005 10. 000 EACH 1500. 00000 15000. 00| 2815. 00000 28150. 00| 3054. 28000 30542. 80
152.4 MIlimeter X 152.4 M| lineter | [ |
Tappi ng Val ve & Sl eeve | [ |
0840 641F010 1.000 EACH 1500. 00000 1500. 00| 2860. 00000 2860. 00| 3103. 10000 3103. 10
203.2 mllimeter x 152.4 mllimeter | [ |
Tappi ng Val ve & Sl eeve | | |
0850 641F011 1.000 EACH 1700. 00000 1700. 00| 3210. 00000 3210. 00| 3482. 85000 3482. 85
203.2 MIlinmeter X 203.2 MIlineter | [
Tappi ng Val ve & Sl eeve | [ |
0860 641F029 33.000 EACH 200. 00000 6600. 00| 320. 00000 10560. 00| 347.20000 11457. 60
25.4 M1lineter Service Tap | [ |
0870 641F030 3.000 EACH 400. 00000 1200. 00| 1770. 00000 5310. 00| 1920. 45000 5761. 35
50.8 M I lineter Service Tap | [ |
0880 641F040 1.000 EACH 1500. 00000 1500. 00| 3710. 00000 3710. 00| 4025. 35000 4025. 35
254 Mllineter x 152.4 MIlinmeter | [ |
Tappi ng Val ve and Sl eeve | | I
0890 641F042 1.000 EACH 1500. 00000 1500. 00| 4070. 00000 4070. 00| 4415. 95000 4415. 95
I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 028 -7
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 19991203028 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
(1) 08072 | (2) 23011 | (3) 23056

|

| GEORGE B. HARDEE CONSTRUCTI O HOSEA O. WEAVER & SONS, INC.|JOHN G WALTON CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0900 641001 13.000 M | 457. 45000 5946. 85| 306. 19000 3980. 47| 332. 22000 4318. 86
Concrete For Water Mains (Thrust Bl ocks)| [ |

0910 6413015 LUMP| 10000. 00000 10000. 00| 10867. 00000 10867. 00| 11790. 70000 11790. 70
152. 4 mm Pressure Regul ati ng/ Sust ai ni ng | [ |
Val ve with Box | [ |

0920 6411000 200.000 M | 16. 40000 3280. 00| 11. 50000 2300. 00| 12. 48000 2496. 00
Reef Shell or Crushed Stone Foundation | [ |
for Water Main | [ |

0930 641J000 10. 000 EACH| 1250. 00000 12500. 00| 1160. 01000 11600. 10| 1258. 61000 12586. 10
Fi re Hydrant | [ |

0940 6413001 9.000 M | 1640. 00000 14760. 00| 1299. 88000 11698. 92| 1410. 35000 12693. 15
Fi re Hydrant Extensions | [ |

0950 642A000 12. 000 EACH 800. 00000 9600. 00| 600. 00000 7200. 00| 651. 00000 7812. 00
Fi re Hydrant Reset | [ |

0960 643A000 3.000 EACH 350. 00000 1050. 00| 290. 00000 870. 00| 314. 65000 943. 95
Water Meters Reset | [ |

0970 643B000 4.000 EACH| 225. 00000 900. 00| 250. 00000 1000. 00| 271. 25000 1085. 00
Val ve Boxes Reset | [ |

0980 645A120 33.000 M | 328. 00000 10824. 00| 531. 49000 17539. 17| 576. 67000 19030. 11
203.2 MIlimeter H D P.E Sanitary | [ |
Sewer Pi pe | | |

0990 649A023 147.000 M | 246. 00000 36162. 00| 623. 36000 91633. 92| 676. 35000 99423. 45
304.8 M| limeter Encasenment Pipe, Type | [ |
2 Installation | [ |

1000 650B000 4378.000 M | 7.18840 31470. 82| 6. 55000 28675. 90| 5. 79000 25348. 62
Topsoi | From St ockpil es | [ |

1010 652A057 2.000 HA | 1976. 00000 3952. 00| 1200. 00000 2400. 00| 2602. 41000 5204. 82
Seeding (M x 3A) | [ |

1020 652A061 4.000 HA | 1976. 00000 7904. 00| 1200. 00000 4800. 00| 2585. 62000 10342. 48
Seeding (M x 3E) | [ |

1030 652B055 2.000 HA | 988. 00000 1976. 00| 800. 00000 1600. 00| 2602. 41000 5204. 82
Tenporary Seedi ng (M x 3AT) | [ |

1040 6520000 6.000 HA | 741. 00000 4446. 00| 90. 00000 540. 00| 174. 31000 1045. 86
Mowi ng | | |

1050 652D057 2.000 HA | 1111. 50000 2223. 00| 874. 00000 1748. 00| 2602. 41000 5204. 82
Seeding In Stubble (Mx 3A) | [ |

1060 654A003 432.000 M2 | 4.47990 1935. 32| 4. 00000 1728. 00| 4.54000 1961. 28
Solid Soddi ng (Centi pede) | [ |

1070 656A000 2.000 HA | 1729. 00000 3458. 00| 1200. 00000 2400. 00| 2025. 87000 4051. 74
Mul ching, Cass A Type 1 | [ |

1080 656A001 4.000 HA | 1729. 00000 6916. 00| 1500. 00000 6000. 00| 20983. 70000 83934. 80

| | |

Mul ching, Class A Type 2



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 028 -8
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 19991203028 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
(1) 08072 | (2) 23011 | (3) 23056

|

| GEORGE B. HARDEE CONSTRUCTI O HOSEA O. WEAVER & SONS, INC.|JOHN G WALTON CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Traffic Control Markings, Cass 2, Type
A

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

1090 659A000 312.000 M | 2. 69000 839. 28| 3. 00000 936. 00| 1. 61000 502. 32
Erosion Control Netting, Class A | [ |

1100 659A002 543.000 M2 | 7.17000 3893. 31| 8. 00000 4344. 00| 10. 49000 5696. 07
Erosion Control Netting, Class Cl | [ |

1110 6630000 50.000 M | 11. 51316 575. 66| 7.47000 373. 50| 4. 43000 221.50
Tree Protection Fencing | [ |

1120 664A000 8.000 HOUR| 250. 00000 2000. 00| 75. 00000 600. 00| 22.79000 182. 32
Li censed Tree Surgeon (Limt One) | [ |

1130 664B000 24.000 HOUR| 20. 00000 480. 00| 48. 00000 1152. 00| 17. 90000 429. 60
Tree Surgeon Hel per | [ |

1140 665F000 944.000 EACH 8. 00000 7552. 00| 6. 04000 5701. 76| 6. 13000 5786. 72
Hay Bal es | [ |

1150 665Q000 310. 000 EACH 5. 00000 1550. 00| 3. 77000 1168. 70| 2.04000 632. 40
Sand Bags | [ |

1160 6653000 4240.000 M | 11. 48000 48675. 20| 13. 99000 59317. 60| 8. 56000 36294. 40
Silt Fence, Type A | [ |

1170 665K000 100.000 M | 10. 49990 1049. 99| 13. 57000 1357. 00| 30. 26000 3026. 00
Dr ai nage Sunp Excavation | [

1180 680A000 LUWP| 20000. 00000 20000. 00| 36413. 75000 36413. 75| 10700. 75000 10700. 75
Engi neering Control s | [ |

1190 701A031 5.000 KM | 553. 62930 2768. 15| 503. 00000 2515. 00| 545. 76000 2728. 80
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 nmm Thi ck) | [ |

1200 701A035 4.000 KM | 803. 47645 3213. 91| 730. 00000 2920. 00| 792. 05000 3168. 20
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thi ck) | [ |

1210 701A041 5.000 KM | 742.94247 3714. 71| 675. 00000 3375. 00| 732. 38000 3661. 90
Broken White, Class 2, Type A Traffic | [
Stripe (2.3 mm Thick) (150 nm W de) | [

1220 701A045 2.000 KM | 544, 82448 1089. 65| 495. 00000 990. 00| 537. 08000 1074. 16
Broken Yellow, O ass 2, Type A Traffic | [
Stripe (2.3 mm Thi ck) | [ |

1230 701B005 166.000 M | 1. 38150 229. 33| 1. 25000 207. 50| 1. 36000 225.76
Dotted Class 2, Type A Traffic Stripe | [ |
(2.3 mm Thi ck) | [ |

1240 7010003 17.000 KM | 143. 66000 2442, 22| 130. 50000 2218. 50| 141. 59000 2407. 03
Solid Tenporary Traffic Stripe (Paint) | [ |

1250 701D007 7.000 KM | 940. 49850 6583. 49| 855. 00000 5985. 00| 927. 68000 6493. 76
Solid Traffic Stripe Renoved (Paint) | [ |

1260 703A002 147.000 M2 | 16. 56270 2434. 72| 15. 10000 2219. 70| 16. 38000 2407. 86

I I I
I I I
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TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 19991203028 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
(1) 08072 | (2) 23011 | (3) 23056

|

| GEORGE B. HARDEE CONSTRUCTI O HOSEA O. WEAVER & SONS, INC.|JOHN G WALTON CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

1270 703B002 17.000 M | 24. 84410 422. 35 22. 80000 387. 60| 24. 52000 416. 84
Traffic Control Legends, dass 2, Type A |

1280 705A030 29. 000 EACH 4. 35000 126. 15 3. 95000 114.55 4, 29000 124. 41
Pavenment Markers, Cass A-H Type 2-C |

1290 705A031 699. 000 EACH| 4. 35000 3040. 65 3. 95000 2761. 05 4, 29000 2998. 71
Pavenent Markers, Cass A-H Type 1-A |

1300 705A032 334.000 EACH 4. 35000 1452. 90 3. 95000 1319. 30 4, 29000 1432. 86
Pavenent Markers, Cass A-H Type 1-B |

1310 705A037 217.000 EACH 4. 35000 943. 95 3. 95000 857. 15 4, 29000 930. 93
Pavenent Markers, Cass A-H, Type 2-D |

1320 726C001 63.000 M | 65. 60000 4132. 80 114. 00000 7182. 00 77.28000 4868. 64

State Furni shed Portable Concrete |
Safety Barriers (Type 6) |
1330 730A012 LUWP| 7150. 00000 7150. 00

I
|

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |
| 6500. 00000 6500. 00| 7052. 50000 7052. 50

Renoval O Existing Traffic Control | [ |

Unit (Partial) (UNIVERSITY BLVD. AT U S.| | |

90) I I I
1340 7300016 LUMP| 7150. 00000 7150. 00| 6500. 00000 6500. 00| 7052. 50000 7052. 50

Furni shing And Installing Traffic [ |

Control Unit (Partial) (UNI VERSITY BLVD. | [ |

AT U.S. 90) | [ |
1350 730E000 3.000 EACH 2090. 00000 6270. 00| 1900. 00000 5700. 00| 2061. 50000 6184. 50

Metal Traffic Signal Pole Foundation | | |
1360 730Q001 3.000 EACH 7150. 00000 21450. 00| 6500. 00000 19500. 00| 7052. 50000 21157.50

Metal Traffic Signal Strain Pole | |
1370 730H000 1104.000 M | 18. 13840 20024. 79| 16. 50000 18216. 00| 17. 90000 19761. 60

Loop Detector | | |
1380 7301 000 561.000 M | 4.95270 2778. 46| 4.50000 2524. 50| 4. 88000 2737. 68

Shi el ded Loop Detector Home-Run Cabl e | | |
1390 7303000 13.000 EACH 137. 50000 1787. 50| 125. 00000 1625. 00| 135. 63000 1763. 19

Loop Detector Amplifier | | |
1400 730K000 6. 000 EACH| 467. 50000 2805. 00| 425. 00000 2550. 00| 461. 13000 2766.78

Traffic Signal Junction Box | [ |
1410 730L015 181.000 M | 11. 02000 1994. 62| 10. 00000 1810. 00| 10. 85000 1963. 85

Non-Metal lic Conduit, 53 mm | | |
1420 730N001 2.000 EACH 715. 00000 1430. 00| 650. 00000 1300. 00| 705. 25000 1410. 50

Lum nai re Extension Assenbly, 3.7 M | | |
1430 730P001 7.000 EACH 467. 50000 3272. 50| 425. 00000 2975. 00| 461. 13000 3227.91

Vehi cul ar Signal Head, 300 mm 3 Section | | |
1440 730P002 4.000 EACH| 770. 00000 3080. 00| 700. 00000 2800. 00| 759. 50000 3038. 00

I I

Vehi cul ar Signal Head, 300 mm 5 Section |
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CALL ORDER : 028 CONTRACT 1D : 19991203028 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
(1) 08072 | (2) 23011 | (3) 23056

|

| GEORGE B. HARDEE CONSTRUCTI O HOSEA O. WEAVER & SONS, INC.|JOHN G WALTON CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

1450 740B000 64.000 M2 | 129. 16790 8266. 75| 126. 70000 8108. 80| 158. 44000 10140. 16
Construction Signs | | |

1460 740D000 750. 000 EACH| 55. 00000 41250. 00| 45. 40000 34050. 00| 44.77000 33577. 50
Channel i zi ng Druns | | |

1470 740E000 200. 000 EACH| 12. 00000 2400. 00| 12. 84000 2568. 00| 13. 23000 2646. 00
Cones (900 mm Hi gh) | [ |

1480 740F002 17.000 EACH 350. 00000 5950. 00| 320. 08000 5441. 36| 217. 05000 3689. 85
Barri cades, Type 111 | [ |

1490 7401 005 13. 000 EACH 225. 00000 2925. 00| 892. 40000 11601. 20| 341. 85000 4444, 05
Warni ng Lights, Type B (Detachabl e Head) | [ |

1500 740L006 310. 000 EACH| 90. 00000 27900. 00| 60. 00000 18600. 00| 64. 28000 19926. 80
Vertical Panel, Type |l (Double-Sided) | [ |

1510 740MD00 200. 000 EACH| 9. 00000 1800. 00| 7.72000 1544. 00| 8. 48000 1696. 00
Bal | ast For Cone | [ |

1520 7410010 1.000 EACH 3500. 00000 3500. 00| 3272.50000 3272. 50| 3111. 36000 3111. 36
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |

1530 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00| 0. 80000 1200. 00
Trai nee Hours At 80 Cents Per Hour | | |

SECTI ON TOTALS | $ 2,986,176. 90| $ 3,047, 447. 11| $ 3,138,737.44

CONTRACT TOTALS | $ 2,986,176. 90| $ 3,047, 447.11] $ 3,138,737.44
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TABULATI ON OF BI DS
CALL ORDER : 028 CONTRACT I D : 19991203028 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT ;09
SET- ASI DE :
| (4) 19058 | (5) 20045 | (6) 23007
|SJ &L, INC | TAYLOR SERVI CES, | NC. | MC. WLLIAVS CONTRACTI NG CO
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001 ROADWAY
I I I
0010 201A000 LUWP|  218691. 00000 218691. 00| 50625. 00000 50625. 00| 50000. 00000 50000. 00
Clearing & Grubbing (Approxinately 6 | [ |
Hect ar es) | [ |
0020 206C002 1188.000 M2 | 1. 17000 1389. 96| 12. 75000 15147. 00| 12. 02000 14279. 76
Removi ng Concrete Sl ope Paving | [ |
0030 206C010 89.000 M2 | 1. 90000 169. 10| 24.00000 2136. 00| 12. 02000 1069. 78
Rermovi ng Concrete Driveway | [ |
0040 206D000 542.000 M | 10. 88000 5896. 96| 17. 00000 9214. 00| 16. 45000 8915. 90
Removi ng Pi pe | [ |
0050 206D001 93.000 M | 5. 85000 544. 05| 9. 00000 837. 00| 11. 82000 1099. 26
Removi ng Cuar dr ai | | [ |
0060 206D002 42.000 M | 6. 51000 273. 42| 15. 00000 630. 00| 16. 42000 689. 64
Rerovi ng Curb | [ |
0070 206D003 26.000 M | 10. 52000 273. 52| 16. 00000 416. 00| 16. 54000 430. 04
Rermoving Curb And Gutter | [ |
0080 206EO000 25.000 EACH 42. 04000 1051. 00| 100. 00000 2500. 00| 150. 00000 3750. 00
Renmovi ng Headwal | s | [ |
0090 206EO001 12. 000 EACH 117. 54000 1410. 48| 175. 00000 2100. 00| 150. 00000 1800. 00
Rermoving Inlets | [ |
0100 206E002 1.000 EACH 136. 81000 136. 81| 165. 00000 165. 00| 150. 00000 150. 00
Renovi ng Juncti on Boxes | [ |
0110 210A000 7469.000 M3 | 6. 43000 48025. 67| 3. 85000 28755. 65| 5. 93000 44291. 17
Uncl assi fied Excavation | [ |
0120 210D012 17587.000 M | 9. 77000 171824. 99| 6. 55000 115194. 85| 9. 23000 162328. 01
Borrow Excavation (A2-4(0) OR A-4(0)) | [ |
0130 214A000 6309. 000 M3 | 2. 34000 14763. 06| 7. 45000 47002. 05| 5. 98000 37727.82
Structure Excavation | [ |
0140 214B000 2419.000 M3 | 10. 41000 25181. 79| 7.50000 18142. 50| 9. 23000 22327. 37
Foundati on Backfill, Local | [ |
0150 214B001 57.000 M3 | 57. 52000 3278. 64| 37.50000 2137. 50| 57. 64000 3285. 48
Foundati on Backfill, Conmmerci al | [ |
0160 230A000 21. 000 MRBS| 557. 48000 11707. 08| 850. 00000 17850. 00| 656. 19000 13779. 99
Roadbed Processing | [ |
0170 301A012 28343.000 M2 | 7.81000 221358. 83| 7.93000 224759. 99| 8. 54000 242049. 22
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |
0180 401A000 24354.000 M2 | 0. 93000 22649. 22| 0. 44000 10715. 76| 0. 60000 14612. 40
Bi t um nous Treatnment A | | |
0190 405A000 12468.000 L | 0. 21000 2618. 28| 0. 22000 2742. 96| 0. 30000 3740. 40
I I I



600 mMm Roadway Pipe (Class 3 R C.)
(Ext ensi on)

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
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TABULATI ON OF BI DS
CALL ORDER : 028 CONTRACT I D : 19991203028 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT 09
SET- ASI DE :
| (4) 19058 | (5) 20045 | (6) 23007
|SJ &L, INC | TAYLOR SERVI CES, | NC. |MC. WLLIAMS CONTRACTI NG CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0200 410B000 1.000 EACH 2148. 77000 2148. 77| 2750. 00000 2750. 00| 2500. 00000 2500. 00
State Furnished Profil ograph | [ |
0210 429A240 2326. 000 MIQN| 45. 41000 105623. 66| 47. 41000 110275. 66| 46. 76000 108763. 76
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 12.5 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C [ |
0220 429B241 12225. 000 MION| 41.80000 511005. 00| 41. 58000 508315. 50| 46. 07000 563205. 75
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range C | | |
0230 429B245 50. 000 MIQN| 77.13000 3856. 50| 29. 50000 1475. 00| 100. 00000 5000. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 25.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0240 429B249 1160. 000 Mroy| 47. 07000 54601. 20| 44, 33000 51422. 80| 50. 00000 58000. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 25.0 mm Maxi num | | |
Aggregate Size Mx, ESAL Range C [ |
0250 430B000 50. 000 MIQN| 20. 99000 1049. 50| 33. 32000 1666. 00| 27.50000 1375. 00
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0260 502A000 15992. 000 KG | 1. 21000 19350. 32| 1. 25000 19990. 00| 1.21000 19350. 32
St eel Rei nforcenent | [ |
0270 524B011 144,000 M | 575. 18000 82825. 92| 585. 00000 84240. 00| 576. 40000 83001. 60
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0280 530A001 1633.000 M | 78. 37000 127978. 21| 66. 81000 109100. 73| 70. 73000 115502. 09
450 mm Roadway Pipe (Class 3 R C) | | |
0290 530A002 833.000 M | 109. 88000 91530. 04| 90. 00000 74970. 00| 107. 20000 89297. 60
600 nm Roadway Pipe (Cass 3 RC) | | |
0300 530A003 257.000 M | 151. 61000 38963. 77| 169. 00000 43433. 00| 143. 16000 36792. 12
750 mm Roadway Pipe (Cass 3 RC) | | |
0310 530A004 95.000 M | 218. 29000 20737. 55| 238. 50000 22657. 50| 207. 57000 19719. 15
900 nmm Roadway Pipe (Cass 3 RC) | | |
0320 530A005 339.000 M | 264. 03000 89506. 17| 303. 70000 102954. 30| 256. 38000 86912. 82
1050 nm Roadway Pipe (Cass 3 RC.) | | |
0330 530A101 9.000 M | 111. 82000 1006. 38| 140. 00000 1260. 00| 139. 70000 1257. 30
450 mm Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) | [ |
0340 530A102 1.000 M | 360. 95000 360. 95| 500. 00000 500. 00| 167. 20000 167. 20
I | I
I I I
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CALL ORDER : 028 CONTRACT I D : 19991203028 COUNTI ES : MBI LE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 19058 | (5) 20045 | (6) 23007
|SJ &L, INC | TAYLOR SERVI CES, | NC. | MC. WLLIAVS CONTRACTI NG CO

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0350 530A103 5.000 M | 239. 51000 1197. 55| 250. 00000 1250. 00| 201. 03000 1005. 15
750 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |

0360 600A000 LUWP| 54567. 49000 54567.49| 245000. 00000 245000. 00| 278000. 00000 278000. 00
Mobi |'i zati on | [ |

0370 602A000 5.000 EACH| 128. 62000 643. 10| 175. 00000 875. 00| 75. 00000 375.00
Ri ght O Way Markers | | |

0380 610C001 289.000 MION| 38. 86000 11230. 54| 45. 00000 13005. 00| 44.00000 12716. 00
Loose Riprap, Cass 2 | | |

0390 610D003 213.000 M2 | 2. 00000 426. 00| 3. 28000 698. 64| 4. 62000 984. 06
Filter Blanket, Ceotextile | | |

0400 614A000 49.000 M3 | 329. 30000 16135. 70| 330. 00000 16170. 00| 330. 00000 16170. 00
Sl ope Pavi ng | [ |

0410 614B000 88.000 M3 | 422. 61000 37189. 68| 423. 50000 37268. 00| 423. 50000 37268. 00
Rei nforced Sl ope Pavi ng | [ |

0420 618B002 58.000 M2 | 32.93000 1909. 94| 35. 00000 2030. 00| 33. 00000 1914. 00
Concrete Driveway, 150 mm Thick | [ |

0430 619A002 2.000 EACH 373. 21000 746. 42| 391. 00000 782. 00| 374. 00000 748. 00
450 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |

0440 619A003 1.000 EACH 422. 61000 422. 61| 442. 75000 442. 75| 423. 50000 423. 50
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |

0450 619A006 1.000 EACH 878. 14000 878. 14| 880. 00000 880. 00| 880. 00000 880. 00
1050 nm Roadway Pi pe End Treatnent, | | |
Class 1 | [ |

0460 620A000 1.000 M8 | 647. 63000 647. 63| 649. 00000 649. 00| 649. 00000 649. 00
M nor Structure Concrete | [ |

0470 621A005 21. 000 EACH 2502. 71000 52556. 91| 2508. 00000 52668. 00| 2508. 00000 52668. 00
Junction Boxes, Type 1 | [ |

0480 621B005 19. 000 EACH 356. 75000 6778. 25| 370. 50000 7039. 50| 357. 50000 6792. 50
Junction Box Units, Type 1 | [ |

0490 621C015 36. 000 EACH| 1975. 82000 71129. 52| 2090. 00000 75240. 00| 1980. 00000 71280. 00
Inlets, Type S1 O S3 (1 Wng) | [ |

0500 621C016 1.000 EACH 2469. 78000 2469. 78| 2475. 00000 2475. 00| 2475. 00000 2475. 00
Inlets, Type S2 O S4 (1 Wng) | [ |

0510 621C017 1.000 EACH 2360. 01000 2360. 01| 2365. 00000 2365. 00| 2365. 00000 2365. 00
Inlets, Type S1 O S3 (2 Wng) [ |

0520 621C030 5.000 EACH| 1975. 82000 9879. 10| 1980. 00000 9900. 00| 1980. 00000 9900. 00
Inlets, Type "Special"” | [ |

0530 621C115 1.000 EACH 2305. 12000 2305. 12| 2310. 00000 2310. 00| 2310. 00000 2310. 00

| |

Inlets, Type S3 (2 Wng) (Special) |
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50.8 M1 lineter Copper Water Pipe Laid
(Type K)

CALL ORDER : 028 CONTRACT I D : 19991203028 COUNTI ES : MBI LE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 19058 | (5) 20045 | (6) 23007
|SJ &L, INC | TAYLOR SERVI CES, | NC. |MC. WLLIAMS CONTRACTI NG CO
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0540 621C116 5.000 EACH| 1975. 82000 9879. 10| 1980. 00000 9900. 00| 1980. 00000 9900. 00
Inlets, Type S3 (1Wng) (Special) | [ |
0550 621C008 2.000 EACH 4610. 25000 9220. 50| 4620. 00000 9240. 00| 4620. 00000 9240. 00
Inlets, Type E | [ |
0560 621D015 12. 000 EACH 356. 75000 4281. 00| 357. 50000 4290. 00| 357. 20000 4286. 40
Inlet Units, Type S1 O S3 | [ |
0570 621D016 3.000 EACH 466. 51000 1399. 53| 467. 50000 1402. 50| 467. 50000 1402. 50
Inlet Units, Type S2 O $4 | [ |
0580 621D039 11. 000 EACH 356. 75000 3924. 25| 357. 50000 3932. 50| 357. 50000 3932. 50
Inlet Units, Type S3 (Special) | [ |
0590 621D008 1.000 EACH 493. 95000 493. 95| 495. 00000 495. 00| 495. 00000 495. 00
Inlet Units, Type E | [ |
0600 621E001 1.000 EACH 2414. 89000 2414. 89| 2420. 00000 2420. 00| 2420. 00000 2420. 00
Manhol es, Type M | [ |
0610 621E016 1.000 EACH 2744. 20000 2744. 20| 2750. 00000 2750. 00| 2750. 00000 2750. 00
Manhol es, Type M (Modifi ed) | [ |
0620 621E025 1.000 EACH 2695. 73000 2695. 73| 2215. 00000 2215. 00| 3300. 00000 3300. 00
Manhol es, Type Special (Sanitary - | [ |
1219.2 MIlimeter Dianeter) | [ |
0630 621F025 1.000 EACH 294, 98000 294. 98| 675. 00000 675. 00| 357. 50000 357.50
Manhol e Units, Type Special (Sanitary - | | |
1219.2 MIlinmeter Dianeter) | [ |
0640 621J000 1.000 EACH 896. 45000 896. 45| 1405. 00000 1405. 00| 400. 00000 400. 00
Connection To Existing Manhol e | [ |
0650 622A002 10. 000 EACH| 537. 67000 5376. 70| 505. 00000 5050. 00| 533. 50000 5335. 00
Manhol e Covers Reset (Sanitary) | [ |
0660 623A000 254.000 M | 50. 38000 12796. 52| 50. 50000 12827. 00| 50. 49000 12824. 46
Concrete Cutter | [ |
0670 623B000 408.000 M | 21. 90000 8935. 20| 21. 96000 8959. 68| 21. 95000 8955. 60
Concrete Curb, Type N | [ |
0680 623B002 1512.000 M | 21. 62000 32689. 44| 21. 67000 32765. 04| 21. 67000 32765. 04
Concrete Curb, Type A | [ |
0690 623C000 3469.000 M | 30. 19000 104729. 11| 30. 25000 104937. 25| 30. 25000 104937. 25
Conbi nation Curb & Cutter, Type C | [ |
0700 634A002 44.000 M | 49. 40000 2173. 60| 44, 00000 1936. 00| 49. 50000 2178. 00
Industrial Fence, 1.83 Meters High | [ |
0710 641A002 33.000 M | 65. 00000 2145. 00| 115. 00000 3795. 00| 110. 55000 3648. 15
25.4 MI1linmeter Copper Water Pipe Laid | [ |
(Type K) I I I
0720 641A004 12.000 M | 85. 00000 1020. 00| 205. 00000 2460. 00| 203. 76000 2445, 12
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 028 -15
TABULATI ON OF BI DS

304.8 millimeter x 203.2 mllimeter
Tappi ng Val ve & Sl eeve |

CALL ORDER : 028 CONTRACT I D : 19991203028 COUNTI ES : MBI LE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 19058 | (5) 20045 | (6) 23007
|SJ &L, INC | TAYLOR SERVI CES, | NC. |MC. WLLIAMS CONTRACTI NG CO
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0730 641A035 3115.000 M | 68. 00000 211820. 00| 57. 00000 177555. 00| 104. 12000 324333. 80
152.4 MIlineter D.I. Water Main Laid | [ |
0740 641A036 466.000 M | 78. 00000 36348. 00| 70. 90000 33039. 40| 174. 85000 81480. 10
203.2 MIlimeter D.I. Water Main Laid | [ |
0750 641A080 202.000 M | 85. 00000 17170. 00| 76. 50000 15453. 00| 114. 79000 23187.58
152.4 MIlineter D.I. Water Main Laid | [ |
(Restrained Joint) | | |
0760 641C000 42.000 EACH 499. 13000 20963. 46| 505. 00000 21210. 00| 632. 50000 26565. 00
152.4 MIlimeter Gate Valves Wth Box | [ |
0770 641C001 1.000 EACH 836. 74000 836. 74| 665. 00000 665. 00| 720. 50000 720.50
203.2 MIlimeter Gate Valves Wth Box | [ |
0780 641D003 3936.000 KG | 7.00000 27552. 00| 2. 05000 8068. 80| 7.88000 31015. 68
Ductile lron Water Main Fitting | |
0790 641D004 20. 000 EACH 196. 32000 3926. 40| 342. 00000 6840. 00| 478. 50000 9570. 00
152.4 MIlimeter X 152.4 MIlineter D.I.| [ |
Anchor Tee | [ |
0800 641D005 2.000 EACH 307. 70000 615. 40| 375. 00000 750. 00| 522. 50000 1045. 00
203.2 MIlimeter X 152.4 MIlimeter D.I.| [ |
Anchor Tee | [ |
0810 641E001 326.000 EACH 50. 00000 16300. 00| 33. 55000 10937. 30| 31. 00000 10106. 00
152.4 MIlineter D.I. Retainer Q3 and | |
0820 641E003 20.000 EACH 58. 00000 1160. 00| 49. 90000 998. 00| 81. 62000 1632. 40
203.2 Mllinmeter D.l1. Retainer dand | [
0830 641F005 10. 000 EACH 1800. 00000 18000. 00| 3167. 00000 31670. 00| 3074. 50000 30745. 00
152.4 MIlimeter X 152.4 M| lineter | [ |
Tappi ng Val ve & Sl eeve | [ |
0840 641F010 1.000 EACH 2000. 00000 2000. 00| 3217.50000 3217. 50| 3272. 50000 3272.50
203.2 mllimeter x 152.4 mllimeter | [ |
Tappi ng Val ve & Sl eeve | | |
0850 641F011 1.000 EACH 2100. 00000 2100. 00| 3610. 00000 3610. 00| 3679. 50000 3679. 50
203.2 MIlinmeter X 203.2 MIlineter | [
Tappi ng Val ve & Sl eeve | [ |
0860 641F029 33.000 EACH 300. 00000 9900. 00| 360. 00000 11880. 00| 275. 00000 9075. 00
25.4 M1lineter Service Tap | [ |
0870 641F030 3.000 EACH 750. 00000 2250. 00| 1992. 00000 5976. 00| 550. 00000 1650. 00
50.8 M I lineter Service Tap | [ |
0880 641F040 1.000 EACH 2200. 00000 2200. 00| 4175. 00000 4175. 00| 3740. 00000 3740. 00
254 Mllineter x 152.4 MIlinmeter | [ |
Tappi ng Val ve and Sl eeve | | I
0890 641F042 1.000 EACH 2300. 00000 2300. 00| 4579. 00000 4579. 00| 5060. 00000 5060. 00
I I
| |
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CALL ORDER : 028 CONTRACT I D : 19991203028 COUNTI ES : MBI LE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 19058 | (5) 20045 | (6) 23007
|SJ &L, INC | TAYLOR SERVI CES, | NC. |MC. WLLIAMS CONTRACTI NG CO
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0900 641001 13.000 M | 325. 00000 4225. 00| 345. 00000 4485. 00| 330. 00000 4290. 00
Concrete For Water Mains (Thrust Bl ocks)| [ |
0910 6413015 LUMP| 16112. 56000 16112. 56| 12225. 00000 12225. 00| 11000. 00000 11000. 00
152. 4 mm Pressure Regul ati ng/ Sust ai ni ng | [ |
Val ve with Box | [ |
0920 6411000 200.000 M | 18. 82000 3764. 00| 225. 00000 45000. 00| 8. 25000 1650. 00
Reef Shell or Crushed Stone Foundation | [ |
for Water Main | [ |
0930 641J000 10. 000 EACH| 1400. 00000 14000. 00| 1305. 00000 13050. 00| 1210. 00000 12100. 00
Fi re Hydrant | [ |
0940 6413001 9.000 M | 500. 00000 4500. 00| 1462. 00000 13158. 00| 1512. 50000 13612. 50
Fi re Hydrant Extensions | [ |
0950 642A000 12. 000 EACH 351. 11000 4213. 32| 675. 00000 8100. 00| 621. 50000 7458. 00
Fi re Hydrant Reset | [ |
0960 643A000 3.000 EACH 250. 00000 750. 00| 326. 00000 978. 00| 313. 50000 940. 50
Water Meters Reset | [ |
0970 643B000 4.000 EACH| 300. 00000 1200. 00| 281. 00000 1124. 00| 214.50000 858. 00
Val ve Boxes Reset | [ |
0980 645A120 33.000 M | 420. 00000 13860. 00| 598. 00000 19734. 00| 102. 80000 3392. 40
203.2 MIlimeter H D P.E Sanitary | [ |
Sewer Pi pe | | |
0990 649A023 147.000 M | 375. 00000 55125. 00| 701. 00000 103047. 00| 660. 00000 97020. 00
304.8 M| limeter Encasenment Pipe, Type | [ |
2 Installation | [ |
1000 650B000 4378.000 M | 4.34000 19000. 52| 7.50000 32835. 00| 4. 25000 18606. 50
Topsoi | From St ockpil es | [ |
1010 652A057 2.000 HA | 1317. 22000 2634. 44| 1389. 00000 2778. 00| 1976. 00000 3952. 00
Seeding (M x 3A) | [ |
1020 652A061 4.000 HA | 1317. 22000 5268. 88| 1389. 00000 5556. 00| 1976. 00000 7904. 00
Seeding (M x 3E) | [ |
1030 652B055 2.000 HA | 878. 15000 1756. 30| 625. 00000 1250. 00| 741. 00000 1482. 00
Tenporary Seedi ng (M x 3AT) | [ |
1040 6520000 6.000 HA | 98. 79000 592. 74| 250. 00000 1500. 00| 494. 00000 2964. 00
Mowi ng | | |
1050 652D057 2.000 HA | 959. 37000 1918. 74| 850. 00000 1700. 00| 1235. 00000 2470. 00
Seeding In Stubble (Mx 3A) | [ |
1060 654A003 432.000 M2 | 4.39000 1896. 48| 4. 00000 1728. 00| 5. 41000 2337.12
Solid Soddi ng (Centi pede) | [ |
1070 656A000 2.000 HA | 1317. 22000 2634. 44| 1200. 00000 2400. 00| 1976. 00000 3952. 00
Mul ching, Cass A Type 1 | [ |
1080 656A001 4.000 HA | 1646. 52000 6586. 08| 1150. 00000 4600. 00| 2470. 00000 9880. 00
| | |

Mul ching, Class A Type 2
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Traffic Control Markings, Cass 2, Type
A

CALL ORDER : 028 CONTRACT I D : 19991203028 COUNTI ES : MBI LE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 19058 | (5) 20045 | (6) 23007
|SJ &L, INC | TAYLOR SERVI CES, | NC. |MC. WLLIAMS CONTRACTI NG CO
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1090 659A000 312.000 M | 3. 29000 1026. 48| 1. 90000 592. 80| 3. 00000 936. 00
Erosion Control Netting, Class A | [ |
1100 659A002 543.000 M2 | 8. 78000 4767. 54| 5. 88000 3192. 84| 3. 61000 1960. 23
Erosion Control Netting, Class Cl | [ |
1110 6630000 50.000 M | 7.43000 371. 50| 3. 95000 197. 50| 6. 56000 328.00
Tree Protection Fencing | [ |
1120 664A000 8.000 HOUR| 65. 86000 526. 88| 87. 50000 700. 00| 86. 25000 690. 00
Li censed Tree Surgeon (Limt One) | [ |
1130 664B000 24.000 HOUR| 49. 40000 1185. 60| 29. 50000 708. 00| 60. 00000 1440. 00
Tree Surgeon Hel per | [ |
1140 665F000 944. 000 EACH| 4.37000 4125. 28| 5. 50000 5192. 00| 5. 00000 4720. 00
Hay Bal es | [ |
1150 665Q000 310. 000 EACH 3. 16000 979. 60| 2. 65000 821. 50| 2. 50000 775.00
Sand Bags | [ |
1160 6653000 4240.000 M | 4.28000 18147. 20| 12. 00000 50880. 00| 14. 80000 62752. 00
Silt Fence, Type A | [ |
1170 665K000 100.000 M | 15. 78000 1578. 00| 10. 00000 1000. 00| 14. 00000 1400. 00
Dr ai nage Sunp Excavation | [ |
1180 680A000 LUMP| 32628. 51000 32628. 51| 32175. 00000 32175. 00| 30000. 00000 30000. 00
Engi neering Control s | [ |
1190 701A031 5.000 KM | 552. 13000 2760. 65| 915. 00000 4575. 00| 553. 30000 2766. 50
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 nmm Thi ck) | [ |
1200 701A035 4.000 KM | 801. 31000 3205. 24| 1137. 50000 4550. 00| 803. 00000 3212.00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thi ck) | [ |
1210 701A041 5.000 KM | 740. 93000 3704. 65| 690. 00000 3450. 00| 742. 50000 3712.50
Broken White, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 nm W de) | [ |
1220 701A045 2.000 KM | 543. 36000 1086. 72| 690. 00000 1380. 00| 544, 50000 1089. 00
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (2.3 mm Thi ck) | [ |
1230 701B005 166.000 M | 1. 37000 227. 42| 3. 45000 572. 70| 1. 38000 229.08
Dotted Class 2, Type A Traffic Stripe | [ |
(2.3 mm Thi ck) | [ |
1240 7010003 17.000 KM | 143. 25000 2435. 25| 316. 25000 5376. 25| 143. 55000 2440. 35
Solid Tenporary Traffic Stripe (Paint) | [ |
1250 701D007 7.000 KM | 938. 52000 6569. 64| 235. 75000 1650. 25| 940. 50000 6583. 50
Solid Traffic Stripe Renoved (Paint) | [ |
1260 703A002 147.000 M2 | 16. 57000 2435. 79| 23. 00000 3381. 00| 16. 61000 2441. 67
I I I
I I I
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CALL ORDER . 028 CONTRACT I D : 19991203028 COUNTI ES : MOBI LE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 09
SET- ASI DE :
| (4) 19058 | (5) 20045 | (6) 23007
|SJ &L, INC | TAYLOR SERVI CES, | NC. | M C. WLLI AMS CONTRACTI NG CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNI' T PRI CE AMOUNT
------------------------------------------ B I e N N N N
1270 703B002 17.000 M | 24.81000 421. 77 23. 00000 391. 00| 24. 86000 422.62
Traffic Control Legends, dass 2, Type A |
1280 705A030 29. 000 EACH 4. 34000 125. 86 6. 67000 193. 43 4. 35000 126. 15
Pavenment Markers, Cass A-H Type 2-C |
1290 705A031 699. 000 EACH| 4. 34000 3033. 66 5. 75000 4019. 25 4. 35000 3040. 65
Pavenent Markers, Cass A-H Type 1-A |
1300 705A032 334.000 EACH 4. 34000 1449. 56 5. 75000 1920. 50 4. 35000 1452. 90
Pavenent Markers, Cass A-H Type 1-B |
1310 705A037 217.000 EACH 4. 34000 941.78 5. 75000 1247.75 4. 35000 943. 95
Pavenent Markers, Cass A-H, Type 2-D |
1320 726C001 63.000 M | 125. 14000 7883. 82 125. 50000 7906. 50 125. 40000 7900. 20

State Furni shed Portable Concrete |
Safety Barriers (Type 6) |
1330 730A012 LUWP| 7134. 92000 7134.92

I
|

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |
| 7312. 50000 7312. 50| 7150. 00000 7150. 00

Renoval O Existing Traffic Control | [ |

Unit (Partial) (UNIVERSITY BLVD. AT U S.| | |

90) I I I
1340 7300016 LUMP| 7134. 92000 7134. 92| 7312. 50000 7312. 50| 7150. 00000 7150. 00

Furni shing And Installing Traffic [ |

Control Unit (Partial) (UNI VERSITY BLVD. | [ |

AT U.S. 90) | [ |
1350 730E000 3.000 EACH 2085. 59000 6256. 77| 2137.50000 6412. 50| 2090. 00000 6270. 00

Metal Traffic Signal Pole Foundation | | |
1360 730Q001 3.000 EACH 7134. 91000 21404. 73| 7312. 50000 21937. 50| 7150. 00000 21450. 00

Metal Traffic Signal Strain Pole | |
1370 730H000 1104.000 M | 18. 11000 19993. 44| 18. 56000 20490. 24| 18. 15000 20037. 60

Loop Detector | | |
1380 7301 000 561.000 M | 4.94000 2771. 34| 5. 05000 2833. 05| 4. 95000 2776. 95

Shi el ded Loop Detector Home-Run Cabl e | | |
1390 7303000 13.000 EACH 137. 21000 1783. 73| 140. 00000 1820. 00| 137. 50000 1787. 50

Loop Detector Amplifier | | |
1400 730K000 6. 000 EACH| 466. 51000 2799. 06| 478. 00000 2868. 00| 467. 50000 2805. 00

Traffic Signal Junction Box | [ |
1410 730L015 181.000 M | 10. 98000 1987. 38| 11. 25000 2036. 25| 11. 00000 1991. 00

Non-Metal lic Conduit, 53 mm | | |
1420 730N001 2.000 EACH 713. 49000 1426. 98| 731. 25000 1462. 50| 715. 00000 1430. 00

Lum nai re Extension Assenbly, 3.7 M | | |
1430 730P001 7.000 EACH 466. 51000 3265. 57| 478. 00000 3346. 00| 467. 50000 3272.50

Vehi cul ar Signal Head, 300 mm 3 Section | | |
1440 730P002 4.000 EACH| 768. 38000 3073. 52| 787. 00000 3148. 00| 777.00000 3108. 00

I I

Vehi cul ar Signal Head, 300 mm 5 Section |
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CALL ORDER : 028 CONTRACT I D : 19991203028 COUNTI ES : MBI LE
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 19058 | (5) 20045 | (6) 23007
|SJ &L, INC | TAYLOR SERVI CES, | NC. |MC. WLLIAMS CONTRACTI NG CO
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1450 740B000 64.000 M2 | 101. 09000 6469. 76| 109. 00000 6976. 00| 152. 63000 9768. 32
Construction Signs | [ |
1460 740D000 750. 000 EACH| 40. 57000 30427. 50| 46. 00000 34500. 00| 49. 50000 37125. 00
Channel i zi ng Druns | [ |
1470 740E000 200. 000 EACH| 12. 58000 2516. 00| 13. 79000 2758. 00| 21. 73000 4346. 00
Cones (900 mm Hi gh) | [ |
1480 740F002 17.000 EACH 205. 07000 3486. 19| 238. 17000 4048. 89| 357. 50000 6077.50
Barri cades, Type 111 | [ |
1490 7401 005 13. 000 EACH 528. 26000 6867. 38| 285. 00000 3705. 00| 275. 00000 3575. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
1500 740L006 310. 000 EACH| 69. 04000 21402. 40| 68. 95000 21374. 50| 41. 25000 12787. 50
Vertical Panel, Type |l (Double-Sided) | [ |
1510 740MD00 200. 000 EACH| 8. 58000 1716. 00| 7.25000 1450. 00| 7.43000 1486. 00
Bal | ast For Cone | [ |
1520 7410010 1.000 EACH 2392. 94000 2392. 94| 6989. 00000 6989. 00| 3850. 00000 3850. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1530 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00| 0. 80000 1200. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 3,175,980. 87| $ 3,284,510. 31| $ 3,601, 219.93

CONTRACT TOTALS | $ 3,175,980. 87| $ 3,284,510. 31| $ 3,601, 219.93
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VENDOR RANKI NG
CALL ORDER . 029 CONTRACT I D : 19991203029 COUNTI ES : MORGAN
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT 01
CONTRACT TI ME : 90 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : BR-9214(1)
for constructing the Bridge Replacenent (Pre-Cast) on C R
#1106 over
West Flint Creek, south of Decatur. Length - 0.041 km
SET- ASI DE
TOTAL % OVER
RANK VENDOR NO. / NAMVE Bl D LOW BI D

1 13004 M LLER & M LLER, | NC. $ 335, 636. 75 100. 0000%
2 18036 RI LEY BRI DGE & ENG NEERI NG CO., | NC. $ 338, 633. 50 100. 8928%
3 01007 ALABAVA BRI DGE BUI LDERS, | NC. $ 355, 776. 80 106. 0005%
4 14008 NEWELL & BUSH, | NC $ 392, 419. 80 116. 9180%
5 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 429, 796. 00 128. 0539%
6 13058 J. W MARKHAM & SON, | NC. $ 456, 663. 00 136. 0587%
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Precast Concrete Barrier Rail |
I nternedi ate Section, 10 360 mm Long |

CALL ORDER : 029 CONTRACT I D : 19991203029 COUNTI ES : MORGAN
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 13004 | (2) 18036 | (3) 01007
| MLLER & M LLER, | NC. | RILEY BRI DGE & ENG NEERI NG C| ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 r oadway
| I I
0010 206A000 LUMP| 26500. 00000 26500. 00| 14000. 00000 14000. 00| 20000. 00000 20000. 00
Removal OF O d Bridge, Station 11+62.073| | |
0020 210A000 700.000 M3 | 15. 50000 10850. 00| 11. 50000 8050. 00| 10. 00000 7000. 00
Uncl assi fied Excavation | [ |
0030 502A000 294.000 KG | 3.50000 1029. 00| 4. 00000 1176. 00| 1.10000 323. 40
St eel Rei nforcenent | [ |
0040 503B000 LUWP| 16000. 00000 16000. 00| 19000. 00000 19000. 00| 30000. 00000 30000. 00
Cof f erdam And Punpi ng, Bent No. 2 | [ |
0050 503B001 LUWP| 16000. 00000 16000. 00| 19000. 00000 19000. 00| 30000. 00000 30000. 00
Cof f erdam And Punpi ng, Bent no. 3 | [ |
0060 505C002 282.000 M | 85. 00000 23970. 00| 77.50000 21855. 00| 49. 20000 13874. 40
Steel Piling (HP 310x79) | [ |
0070 505G003 29.000 EACH 90. 00000 2610. 00| 95. 00000 2755. 00| 45. 00000 1305. 00
Pile Points (Type A 310 nm | [ |
0080 507A000 2.000 EACH 1650. 00000 3300. 00| 2635. 00000 5270. 00| 1876. 50000 3753. 00
Wre Rope Abut ment Anchor Assenbly | [ |
0090 510A000 21.000 M3 | 875. 00000 18375. 00| 1000. 00000 21000. 00| 350. 00000 7350. 00
Bridge Substructure Concrete, Class A | [ |
0100 512A001 2.000 EACH 2300. 00000 4600. 00| 2470. 00000 4940. 00| 2386. 50000 4773. 00
Precast Concrete Abutment Caps, 460 mm | [ |
Wde By 510 nm Deep By 10 060 nm Long | | |
0110 512B004 3.000 EACH 2850. 00000 8550. 00| 2950. 00000 8850. 00| 3030. 00000 9090. 00
Precast Concrete Internedi ate Bent Caps, | | |
610 nm Wde By 610 mm Deep By 9600 mm | [ |
Long I I I
0120 512C004 24.000 EACH 3200. 00000 76800. 00| 3000. 00000 72000. 00| 3829. 00000 91896. 00
Precast Concrete Type 1 Span Secti on, | | |
1070 mm Wde By 535 mm Deep By 10 360 | [ |
nm Long I I I
0130 512C007 8.000 EACH| 3255. 00000 26040. 00| 3100. 00000 24800. 00| 4318. 50000 34548. 00
Precast Concrete Type 2C Span Section, | | |
1070 mm Wde By 535 mm Deep By 10 360 | [ |
nm Long I I I
0140 512D002 4.000 EACH 2300. 00000 9200. 00| 3360. 00000 13440. 00| 2572. 50000 10290. 00
Precast Concrete Barrier Rail End | | |
Section, 10 360 nm Long | [ |
0150 512D005 4.000 EACH| 2250. 00000 9000. 00| 3360. 00000 13440. 00| 2517. 00000 10068. 00
I I
I I
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CALL ORDER : 029 CONTRACT I D : 19991203029 COUNTI ES : MORGAN
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 01
SET- ASI DE
| (1) 13004 | (2) 18036 | (3) 01007
| MLLER & MLLER, |INC. | RILEY BRI DGE & ENG NEERI NG C| ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 512E001 16. 000 EACH 605. 00000 9680. 00| 480. 00000 7680. 00| 304. 50000 4872. 00
Precast Concrete Abutnment Panels, Type | [ |
A2 I I I
0170 512F001 8.000 EACH 725. 00000 5800. 00| 520. 00000 4160. 00| 510. 00000 4080. 00
Precast Concrete Wng Panels, Type W2 | | |
0180 512@G000 4.000 EACH 720. 00000 2880. 00| 540. 00000 2160. 00| 474. 00000 1896. 00
Precast Concrete Abutment Wng Cap Panel | | |
0190 600A000 LUWP| 15000. 00000 15000. 00| 30000. 00000 30000. 00| 30000. 00000 30000. 00
Mobi |'i zati on | [ |
0200 6100001 570. 000 MION| 35. 00000 19950. 00| 29. 50000 16815. 00| 25. 00000 14250. 00
Loose Riprap, Cass 2 | | |
0210 610D000O 393.000 M2 | 4. 75000 1866. 75| 3. 50000 1375. 50| 3. 50000 1375. 50
Filter Bl anket | [ |
0220 6300003 4.000 EACH 1850. 00000 7400. 00| 1200. 00000 4800. 00| 1100. 00000 4400. 00
Guardrail End Anchor, Type 13 | | |
0230 6300070 4.000 EACH 1950. 00000 7800. 00| 1500. 00000 6000. 00| 1320. 00000 5280. 00
Quardrail End Anchor, Type 10 Series | | |
0240 665F000 100. 000 EACH| 10. 20000 1020. 00| 7.00000 700. 00| 4. 00000 400. 00
Hay Bal es | | |
0250 665J000 43.000 M | 15. 00000 645. 00| 25. 00000 1075. 00| 17. 50000 752.50
Silt Fence, Type A | | |
0260 680A000 LUWP| 4200. 00000 4200. 00| 4000. 00000 4000. 00| 5000. 00000 5000. 00
Engi neering Controls | [ |
0270 740B000 34.000 M2 | 97. 50000 3315. 00| 138. 00000 4692. 00| 150. 00000 5100. 00
Construction Signs | | |
0280 740F002 4.000 EACH 254. 00000 1016. 00| 500. 00000 2000. 00| 325. 00000 1300. 00
Barri cades, Type |11 | | |
0290 7401 005 8.000 EACH 280. 00000 2240. 00| 450. 00000 3600. 00| 350. 00000 2800. 00
War ni ng Lights, Type B (Detachabl e Head) | [ |
SECTI ON TOTALS | $ 335, 636. 75| $ 338, 633. 50| $ 355, 776. 80

CONTRACT TOTALS | $ 335, 636. 75| $ 338, 633. 50| $ 355, 776. 80
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CALL ORDER : 029 CONTRACT I D : 19991203029 COUNTI ES : MORGAN
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (4) 14008 | (5) 03001 | (6) 13058
| NEVELL & BUSH, | NC. | CLARK CONSTRUCTION CO., INC. |J. W MARKHAM & SON, | NC
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 r oadway
I I I
0010 206A000 LUMP| 40000. 00000 40000. 00| 60000. 00000 60000. 00| 32000. 00000 32000. 00
Renoval OF O d Bridge, Station 11+62.073| | |
0020 210A000 700.000 M3 | 8. 00000 5600. 00| 5. 00000 3500. 00| 14. 00000 9800. 00
Uncl assi fi ed Excavation | | |
0030 502A000 294.000 KG | 1. 70000 499. 80| 1. 00000 294. 00| 5. 00000 1470. 00
St eel Rei nforcenent | | |
0040 503B000 LUMP| 15000. 00000 15000. 00| 10000. 00000 10000. 00| 50000. 00000 50000. 00
Cof f erdam And Punpi ng, Bent No. 2 | | |
0050 503B001 LUMP| 15000. 00000 15000. 00| 10000. 00000 10000. 00| 50000. 00000 50000. 00
Cof f erdam And Punpi ng, Bent no. 3 | | |
0060 505C002 282.000 M | 100. 00000 28200. 00| 90. 00000 25380. 00| 135. 00000 38070. 00
Steel Piling (HP 310x79) | [ |
0070 505@003 29. 000 EACH 100. 00000 2900. 00| 150. 00000 4350. 00| 145. 00000 4205. 00
Pile Points (Type A 310 mm) | [ |
0080 507A000 2.000 EACH 1950. 00000 3900. 00| 2500. 00000 5000. 00| 4200. 00000 8400. 00
Wre Rope Abutment Anchor Assenbly | | |
0090 510A000 21.000 M3 | 600. 00000 12600. 00| 475. 00000 9975. 00| 485. 00000 10185. 00
Bri dge Substructure Concrete, Class A | | |
0100 512A001 2.000 EACH 2700. 00000 5400. 00| 4000. 00000 8000. 00| 5000. 00000 10000. 00
Precast Concrete Abutment Caps, 460 mm | | |
W de By 510 nm Deep By 10 060 mm Long | [ |
0110 512B004 3.000 EACH 3200. 00000 9600. 00| 4000. 00000 12000. 00| 6200. 00000 18600. 00
Precast Concrete Internedi ate Bent Caps, | [ |
610 nm Wde By 610 mm Deep By 9600 mm | | |
Long | | I
0120 512C004 24.000 EACH| 2800. 00000 67200. 00| 4200. 00000 100800. 00| 3300. 00000 79200. 00
Precast Concrete Type 1 Span Section, | [ |
1070 nm Wde By 535 mm Deep By 10 360 | | |
nm Long | | I
0130 512C007 8.000 EACH| 3100. 00000 24800. 00| 4500. 00000 36000. 00| 3600. 00000 28800. 00
Precast Concrete Type 2C Span Section, | [ |
1070 nm Wde By 535 mm Deep By 10 360 | | |
nm Long | | I
0140 512D002 4.000 EACH| 2550. 00000 10200. 00| 5000. 00000 20000. 00| 2800. 00000 11200. 00
Precast Concrete Barrier Rail End | [ |
Section, 10 360 nm Long | | |
0150 512D005 4.000 EACH| 2350. 00000 9400. 00| 5000. 00000 20000. 00| 2800. 00000 11200. 00
Precast Concrete Barrier Rail | [ |
| I

Internedi ate Section, 10 360 nmm Long |
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CALL ORDER : 029 CONTRACT I D : 19991203029 COUNTI ES : MORGAN
LETTI NG DATE : 12/03/99 10:00 AM DI STRI CT . 01
SET- ASI DE
| (4) 14008 | (5) 03001 | (6) 13058
| NEVELL & BUSH, | NC. | CLARK CONSTRUCTION CO., INC. |J. W MARKHAM & SON, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 512E001 16. 000 EACH 425. 00000 6800. 00| 750. 00000 12000. 00| 500. 00000 8000. 00
Precast Concrete Abutnment Panels, Type | [ |
A2 I I I
0170 512F001 8.000 EACH 600. 00000 4800. 00| 725. 00000 5800. 00| 700. 00000 5600. 00
Precast Concrete Wng Panels, Type W2 | | |
0180 512@G000 4.000 EACH 600. 00000 2400. 00| 700. 00000 2800. 00| 700. 00000 2800. 00
Precast Concrete Abutment Wng Cap Panel | | |
0190 600A000 LUWP| 42500. 00000 42500. 00| 43000. 00000 43000. 00| 10000. 00000 10000. 00
Mobi |'i zati on | [ |
0200 6100001 570. 000 MION| 29. 00000 16530. 00| 25. 00000 14250. 00| 28. 00000 15960. 00
Loose Riprap, Cass 2 | | |
0210 610D000O 393.000 M2 | 3. 00000 1179. 00| 3. 00000 1179. 00| 5. 00000 1965. 00
Filter Bl anket | [ |
0220 6300003 4.000 EACH 1100. 00000 4400. 00| 1250. 00000 5000. 00| 1130. 00000 4520. 00
Guardrail End Anchor, Type 13 | | |
0230 6300070 4.000 EACH 1320. 00000 5280. 00| 1650. 00000 6600. 00| 1400. 00000 5600. 00
Quardrail End Anchor, Type 10 Series | | |
0240 665F000 100. 000 EACH| 5. 00000 500. 00| 5. 00000 500. 00| 7. 00000 700. 00
Hay Bal es | | |
0250 665J000 43.000 M | 17. 00000 731. 00| 16. 00000 688. 00| 10. 00000 430. 00
Silt Fence, Type A | | |
0260 680A000 LUWP| 42500. 00000 42500. 00| 2500. 00000 2500. 00| 32000. 00000 32000. 00
Engi neering Controls | [ |
0270 740B000 34.000 M2 | 300. 00000 10200. 00| 170. 00000 5780. 00| 97. 00000 3298. 00
Construction Signs | | |
0280 740F002 4.000 EACH 375. 00000 1500. 00| 400. 00000 1600. 00| 195. 00000 780. 00
Barri cades, Type |11 | | |
0290 7401 005 8.000 EACH 350. 00000 2800. 00| 350. 00000 2800. 00| 235. 00000 1880. 00
War ni ng Lights, Type B (Detachabl e Head) | [ |
SECTI ON TOTALS | $ 392, 419. 80| $ 429, 796. 00| $ 456, 663. 00

CONTRACT TOTALS | $ 392, 419. 80| $ 429, 796. 00| $ 456, 663. 00




